
 

Request for Proposal (RFP) 
  
Bid Event Number: April 8, 2013 
 
Document Number: RFX0000387 
 
Event ID:  EVT0002245 
 
Replaces Contract:   02467 
 
Date Mailed:  April 8, 2013 
 
Closing Date:  May 10, 2013 2:00 PM 
 
Procurement Officer: Bonnie Edwards 
Telephone:   785-296-3125 
E-Mail Address: bonnie.edwards@da.ks.gov 
Web Address:  http://da.ks.gov/purch 
 
Item:   Enterprise Document Management System 
 
Agency:  Kansas Department of Transportation 
 
Period of Contract: Date of Award through December 31, 2014 
   (with the option to renew for one (1) additional renewal period) 
 
Scope: This Contract shall cover the procurement of an Enterprise Document 

Management System for the Kansas Department of Transportation during the 
contract period referenced above. 

 
  

 
Event Number EVT0002245 was recently posted to Procurement and Contracts Internet website. 
The document can be downloaded by going to the following website: 
 
http://da.ks.gov/purch/Contracts/bids.aspx/EVT0002245  
 
It shall be the vendor's responsibility to monitor this website on a regular basis for any 
changes/addenda. 

http://da.ks.gov/purch/Contracts/bids.aspx/EVT0002245
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SIGNATURE SHEET 
 
Item: Enterprise Document Management System 
 
Agency: Kansas Department of Transportation 
 
Closing Date: May 10, 2013 
 
By submission of a bid and the signatures affixed thereto, the bidder certifies all products and services 
proposed in the bid meet or exceed all requirements of this specification as set forth in the request and 
that all exceptions are clearly identified.   
 
 
Legal Name of Person, Firm or Corporation  
 
Mailing Address    City & State Zip   
 
Toll Free Telephone Local   Cell:    Fax  
 
Tax Number   
CAUTION:  If your tax number is the same as your Social Security Number (SSN), you must leave this line blank.  DO NOT 
enter your SSN on this signature sheet.  If your SSN is required to process a contract award, including any tax clearance 
requirements, you will be contacted by an authorized representative of the Division of Purchases at a later date.     
 

E-Mail     
 
Signature Date  
 
Typed Name   Title  
 
 
 
In the event the contact for the bidding process is different from above, indicate contact information 
below. 
 
Bidding Process Contact Name  
 
Mailing Address    City & State Zip   
 
Toll Free Telephone Local   Cell:    Fax  
 
E-Mail  
 
 
 
If awarded a contract and purchase orders are to be directed to an address other than above, indicate 
mailing address and telephone number below. 
 
Award Contact Name  
 
Mailing Address    City & State Zip   
 
Toll Free Telephone Local   Cell:    Fax  
 
E-Mail  
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1. INSTRUCTIONS 

 
1.1. Bid Event ID / Reference Number: 

  
The Bid Event ID / RFP number, indicated in the header of this page, as well as on the first page of this 
proposal, has been assigned to this RFP and MUST be shown on all correspondence or other documents 
associated with this RFP and MUST be referred to in all verbal communications.  All inquiries, written or 
verbal, shall be directed only to the procurement officer reflected on Page 1 of this proposal.  There shall 
be no communication with any other State employee regarding this RFP except with designated state 
participants in attendance ONLY DURING: 
 

 Negotiations 

 Contract Signing 

 as otherwise specified in this RFP. 
 
Violations of this provision by bidder or state agency personnel may result in the rejection of the proposal. 
 

1.2. Negotiated Procurement: 
  
This is a negotiated procurement pursuant to K.S.A. 75-37,102.  Final evaluation and award will be made 
by the Procurement Negotiation Committee (PNC) consisting of the following entities (or their designees): 
 

 Secretary of Department of Administration; 

 Director of Purchases, Department of Administration; and 

 Head of Using Agency 
 

1.3. Appearance Before Committee: 
  
Any, all or no bidders may be required to appear before the PNC to explain the bidder's understanding 
and approach to the project and/or respond to questions from the PNC concerning the proposal; or, the 
PNC may award without conducting negotiations, based on the initial proposal.  The PNC reserves the 
right to request information from bidders as needed.  If information is requested, the PNC is not required 
to request the information of all bidders. 
 
Bidders selected to participate in negotiations may be given an opportunity to submit a revised technical 
and/or cost proposal/offer to the PNC, subject to a specified cut off time for submittal of revisions.   
Meetings before the PNC are not subject to the Open Meetings Act.  Bidders are prohibited from 
electronically recording these meetings.  All information received prior to the cut off time will be 
considered part of the bidder's revised offer. 
 
No additional revisions shall be made after the specified cut off time unless requested by the PNC. 
 

1.4. Cost of Preparing Proposal: 
  
The cost of developing and submitting the proposal is entirely the responsibility of the bidder.  This 
includes costs to determine the nature of the engagement, preparation of the proposal, submitting the 
proposal, negotiating for the contract and other costs associated with this RFP. 
   

1.5. Preparation of Proposal: 
  
Prices are to be entered in spaces provided on the cost proposal form if provided herein.  Computations 
and totals shall be indicated where required.  In case of error in computations or totals, the unit price shall 
govern.  The PNC has the right to rely on any prices provided by bidders.  The bidder shall be responsible 
for any mathematical errors.  The PNC reserves the right to reject proposals which contain errors.   
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All copies of cost proposals shall be submitted in a separate sealed envelope or container separate from 
the technical proposal.  The outside shall be identified clearly as "Cost Proposal" or "Technical Proposal" 
with the Bid Event ID / RFP number and closing date. 
 
A proposal shall not be considered for award if the price in the proposal was not arrived at independently 
and without collusion, consultation, communication or agreement as to any matter related to price with 
any other bidder, competitor or public officer/employee. 
 
Technical proposals shall contain a concise description of bidder's capabilities to satisfy the requirements 
of this RFP with emphasis on completeness and clarity of content.  Repetition of terms and conditions of 
the RFP without additional clarification shall not be considered responsive. 
 

1.6. Signature of Proposals: 
  
Each proposal shall give the complete legal name and mailing address of the bidder and be signed by an 
authorized representative by original signature with his or her name and legal title typed below the 
signature line.  If the contract's contact will be a different entity, indicate that individual's contact 
information for communication purposes.  Each proposal shall include the bidder's tax number. 
 

1.7. Acknowledgment of Amendments: 
  
All bidders shall acknowledge receipt of any amendments to this RFP by returning a signed hard copy 
with the bid.  Failure to acknowledge receipt of any amendments may render the proposal to be non-
responsive.  Changes to this RFP shall be issued only by the Division of Purchases in writing. 
 

1.8. Modification of Proposals: 
  
A bidder may modify a proposal by letter or by FAX transmission at any time prior to the closing date and 
time for receipt of proposals. 
  

1.9. Withdrawal of Proposals: 
  
A proposal may be withdrawn on written request from the bidder to the Procurement Officer at the 
Division of Purchases prior to the closing date. 
 

1.10. Competition: 
  
The purpose of this RFP is to seek competition.  The bidder shall advise the Division of Purchases if any 
specification, language or other requirement inadvertently restricts or limits bidding to a single source.  
Notification shall be in writing and must be received by the Division of Purchases no later than five (5) 
business days prior to the bid closing date.  The Director of Purchases reserves the right to waive minor 
deviations in the specifications which do not hinder the intent of this RFP. 
 

1.11. Evaluation of Proposals: 
  
Award shall be made in the best interest of the State as determined by the PNC or their designees.  
Although no weighted value is assigned, consideration may focus toward but is not limited to: 
 

 Cost.  Bidders are not to inflate prices in the initial proposal as cost is a factor in determining who 
may receive an award or be invited to formal negotiations.  The State reserves the right to award 
to the lowest responsive bid without conducting formal negotiations, if authorized by the PNC. 

 Adequacy and completeness of proposal 

 Bidder's understanding of the project 

 Compliance with the terms and conditions of the RFP 

 Experience in providing like services 

 Qualified staff 

 Methodology to accomplish tasks 
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 Response format as required by this RFP 

 
1.12. Acceptance or Rejection: 

  
The Committee reserves the right to accept or reject any or all proposals or part of a proposal; to waive 
any informalities or technicalities; clarify any ambiguities in proposals; modify any criteria in this RFP; and 
unless otherwise specified, to accept any item in a proposal. 
 

1.13. Proposal Disclosures: 
  
At the time of closing, only the names of those who submitted proposals shall be made public information.  
No price information will be released.  Interested bidders or their representatives may be present at the 
announcement at the following location: 
 
Kansas Division of Purchases 
800 Jackson Street, Suite 600 
Topeka, KS  66612 1286 
 
Bid results will not be given to individuals over the telephone or email. Results may be obtained after 
contract finalization by obtaining a bid tabulation from the Division of Purchases by sending (do not 
include with bid): 
 

 A check for $3.00, payable to the State of Kansas 

 A self -addressed, stamped envelope 

 Bid Event ID Number 
 
Send to: 
Kansas Division of Purchases 
Attention: Bid Results/Copies 
800 SW Jackson, Suite 600 
Topeka, KS   66612 1286 
 
Copies of individual proposals may be obtained under the Kansas Open Records Act by sending an email 
to janet.miller@da.ks.gov  or calling 785-296-0002 to request an estimate of the cost to reproduce the 
documents and remitting that amount with a written request to the above address or a Contractor may 
make an appointment by calling the above number to view the proposal file.  Upon receipt of the funds, 
the documents will be mailed.  Information in proposal files shall not be released until a contract has been 
executed or all proposals have been rejected. 
 

1.14. Disclosure of Proposal Content and Proprietary Information: 
  
All proposals become the property of the State of Kansas.  The Open Records Act (K.S.A. 45-215 et seq) 
of the State of Kansas requires public information be placed in the public domain at the conclusion of the 
selection process, and be available for examination by all interested parties.  
(http://da.ks.gov/purch/KSOpenRecAct.doc )  No proposals shall be disclosed until after a contract award 
has been issued.  The State reserves the right to destroy all proposals if the RFP is withdrawn, a contract 
award is withdrawn, or in accordance with Kansas law.  Late Technical and/or Cost proposals will be 
retained unopened in the file and not receive consideration or may be returned to the bidder. 

By submitting a proposal, Proposer hereby grants the State of Kansas, and its departments, agencies, 
affiliates, agents, employees, and licensees (hereafter collectively referenced as the ―State‖) a non-
exclusive, royalty-free, non-revocable perpetual license to use all systems ideas or adaptations of these 
ideas and copy for any reason (including but not limited to compliance with the Kansas Open Records 
Act), Contractor’s bid, proposal, and any other document(s) submitted to or relevant information 
requested by the State.  Contractor warrants:  1) That this bid and proposal is an original work and has 

mailto:janet.miller@da.ks.gov
http://da.ks.gov/purch/KSOpenRecAct.doc
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not been submitted for publication or published in any other medium; 2) That this bid and proposal will not 
violate any rights of third parties; and 3) That this bid and proposal does not contain any libelous 
material.  This license may not be revoked and is effective on the date of submission of the 
proposal.  Selection or rejection of the proposal will not affect this right. 

Trade secrets or proprietary information legally recognized as such and protected by law may be 
requested to be withheld if clearly labeled "Proprietary" on each individual page and provided as separate 
from the main proposal.  Pricing information is not considered proprietary and the bidder's entire proposal 
response package will not be considered proprietary.   
 
All information requested to be handled as "Proprietary" shall be submitted separately from the main 
proposal and clearly labeled, in a separate envelope or clipped apart from all other documentation. The 
bidder shall provide detailed written documentation justifying why this material should be considered 
"Proprietary".   The Division of Purchases reserves the right to accept, amend or deny such requests for 
maintaining information as proprietary in accordance with Kansas law. 
 
The State of Kansas does not guarantee protection of any information which is not submitted as required. 
 

1.15. Exceptions: 
  
By submission of a response, the bidder acknowledges and accepts all terms and conditions of the RFP 
unless clearly avowed and wholly documented in a separate section of the Technical Proposal to be 
entitled:  "Exceptions".   
 

1.16. Notice of Award: 
  
An award is made on execution of the written contract by all parties.   
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2. PROPOSAL RESPONSE 

 
2.1. Submission of Proposals: 

  
Bidder's proposal shall consist of: 

 One (1) original and three (3) copies of the Technical Proposal, including the signed Event Details 
document, applicable literature and other supporting documents; 

 One (1) original and three (3) copies of the cost proposal including the signed Event Details 
document,  

 Two (2) electronic / software version(s) of the technical and cost proposals are required.  This shall 
be provided on CD or flash drive, in Microsoft® Word or Excel.  Technical and cost responses shall 
be submitted on separate media. 

 
All copies of cost proposals shall be submitted in a separate sealed envelope or container separate from 
the technical proposal.  The outside shall be identified clearly as "Cost Proposal" or "Technical Proposal" 
with the Bid Event ID number and closing date. 
 
Bidder's proposal, sealed securely in an envelope or other container, shall be received no later than 2:00 
p.m., Central Time, on the closing date, addressed as follows: 
 
Kansas Division of Purchases 
Proposal # EVT0002245 
Closing Date:  May 10, 213 
800 SW Jackson Street, Suite 600 
Topeka, KS  66612 1286 
 
It is the bidder's responsibility to ensure bids are received by the closing date and time.  Delays in mail 
delivery or any other means of transmittal, including couriers or agents of the issuing entity shall not 
excuse late bid submissions. 
 
Faxed, e-mailed or telephoned proposals are not acceptable unless otherwise specified. 
 
Proposals received prior to the closing date shall be kept secured and sealed until closing.  The State 
shall not be responsible for the premature opening of a proposal or for the rejection of a proposal that was 
not received prior to the closing date because it was not properly identified on the outside of the envelope 
or container.  Late Technical and/or Cost proposals will be retained unopened in the file and not receive 
consideration or may be returned to the bidder.   
 

2.2. Proposal Format: 
  
Bidders are instructed to prepare their Technical Proposal following the same sequence as this RFP. 
 

2.3. Transmittal Letter: 
  
All bidders shall respond to the following statements: 
(a) the bidder is the prime contractor and identifying all subcontractors; 
(b) the bidder is a corporation or other legal entity; 
(c) no attempt has been made or will be made to induce any other person or firm to submit or not to 
submit a proposal; 
(d) the bidder does not discriminate in employment practices with regard to race, color, religion, age 
(except as provided by law), sex, marital status, political affiliation, national origin or disability; 
(e) no cost or pricing information has been included in the transmittal letter or the Technical Proposal; 
(f) the bidder presently has no interest, direct or indirect, which would conflict with the performance of 
services under this contract and shall not employ, in the performance of this contract, any person having 
a conflict; 
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(g) the person signing the proposal is authorized to make decisions as to pricing quoted and has not 
participated, and will not participate, in any action contrary to the above statements; 
(h) whether there is a reasonable probability that the bidder is or will be associated with any parent, 
affiliate or subsidiary organization, either formally or informally, in supplying any service or furnishing any 
supplies or equipment to the bidder which would relate to the performance of this contract.  If the 
statement is in the affirmative, the bidder is  required to submit with the proposal, written certification and 
authorization from the parent, affiliate or subsidiary organization granting the State and/or the federal 
government the right to examine any directly pertinent books, documents, papers and records involving 
such transactions related to the contract.  Further, if at any time after a proposal is submitted, such an 
association arises, the bidder will obtain a similar certification and authorization and failure to do so will 
constitute grounds for termination for cause of the contract at the option of the State; 
(i) bidder agrees that any lost or reduced federal matching money resulting from unacceptable 
performance in a contractor task or responsibility defined in the RFP, contract or modification shall be 
accompanied by reductions in state payments to Contractor; and 
(j) the bidder has not been retained, nor has it retained a person to solicit or secure a state contract on an 
agreement or understanding for a commission, percentage, brokerage or contingent fee, except for 
retention of bona fide employees or bona fide established commercial selling agencies maintained by the 
bidder for the purpose of securing business.  For breach of this provision, the Committee shall have the 
right to reject the proposal, terminate the contract for cause and/or deduct from the contract price or 
otherwise recover the full amount of such commission, percentage, brokerage or contingent fee or other 
benefit. 
 

2.4. Bidder Information: 
  
The bidder must include a narrative of the bidder's corporation and each subcontractor if any.  The 
narrative shall include the following: 
 
(a) date established; 
(b) ownership (public, partnership, subsidiary, etc.); 
(c) number of personnel, full and part time, assigned to this project by function and job title; 
(d) resources assigned to this project and the extent they are dedicated to other matters; 
(e) organizational chart; 
(f) financial statement may be required. 
 

2.5. Qualifications: 
  
A description of the bidder's qualifications and experience providing the requested or similar service, 
including resumes of personnel assigned to the project stating their education and work experience, shall 
be submitted with the Technical Proposal.  The bidder must be an established firm recognized for its 
capacity to perform.  The bidder must have sufficient personnel to meet the deadlines specified in the 
RFP. 
 

2.6. Timeline: 
  
A timeline for implementing services must be submitted with the bid.  
 

2.7. References: 
  
Provide three (3) references who have purchased similar items or services from the bidder in the last 
three (3) year(s).  References shall show firm name, contact person, address, e-mail address and phone 
number.  Bidder's employees and the buying agency shall not be shown as references. 
 
Additionally, bidders shall list clients who have terminated services within the past three (3) years, 
indicating reasons for termination. Provide the firm name, contact person, address, e-mail address and 
phone number of each referenced organization. 
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2.8. Technical Literature: 
   

All Technical Proposals shall include specifications and technical literature sufficient to allow the State to 
determine that the equipment/services meet(s) all requirements.  If a requirement is not addressed in the 
technical literature, it must be supported by additional documentation and included with the bid.  
Proposals without sufficient technical documentation may be rejected. 
 

2.9. Procurement Card (P-Card): 
  
Many State Agencies use a State of Kansas Procurement Card (currently Visa) in lieu of a state warrant 
to pay for certain purchases.  No additional charges will be allowed for using the P-Card.  Bidders shall 
indicate on the Event Details document if they will accept the Procurement Card for payment. 
 

2.10. Political Subdivisions: 
  
Political subdivisions (City, County, School Districts, etc.) are permitted to utilize contracts administered 
by the Division of Purchases.  Please state in the area provided on the Event Details document whether 
or not you will allow this usage.  Conditions included in this contract shall be the same for political 
subdivisions.  The State has no responsibility for payments owed by political subdivisions.  The 
Contractor must deal directly with the political subdivision. 
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3. TERMS AND CONDITIONS 

 
3.1. Contract Documents:  

 
This RFP, any amendments, the response and any response amendments of the Contractor, and the 
State of Kansas DA-146a (Contractual Provision Attachment) shall be incorporated into the written 
contract, which shall compose the complete understanding of the parties. 
 
In the event of a conflict in terms of language among the documents, the following order of precedence 
shall govern: 
 

 Form DA 146a;  

 written modifications to the executed contract; 

 written contract signed by the parties;  

 the RFP, including any and all amendments;  

 and Contractor's written proposal submitted in response to the RFP as finalized. 
 

3.2. Contract:  
 
The successful bidder will be required to enter into a written contract with the State.  The contractor 
agrees to accept the provisions of Form DA 146a (Contractual Provisions Attachment), which is 
incorporated into all contracts with the State and is incorporated into this RFP. 
 

3.3. Contract Formation:  
 
No contract shall be considered to have been entered into by the State until all statutorily required 
signatures and certifications have been rendered and a written contract has been signed by the 
successful bidder. 
 

3.4. Notices:  
 
All notices, demands, requests, approvals, reports, instructions, consents or other communications 
(collectively "notices") that may be required or desired to be given by either party to the other shall be IN 
WRITING and addressed as follows: 
 
Kansas Division of Purchases 
800 SW Jackson St, Suite 600 
Topeka, Kansas  66612-1286 
RE:  Bid Event ID Number EVT0002245 
 
or to any other persons or addresses as may be designated by notice from one party to the other. 
 

3.5. Termination for Cause:  
 
The Director of Purchases may terminate this contract, or any part of this contract, for cause under any 
one of the following circumstances: 
 

 the Contractor fails to make delivery of goods or services as specified in this contract;  

 the Contractor provides substandard quality or workmanship; 

 the Contractor fails to perform any of the provisions of this contract, or  

 the Contractor fails to make progress as to endanger performance of this contract in accordance 
with its terms. 

 
The Director of Purchases shall provide Contractor with written notice of the conditions endangering 
performance.  If the Contractor fails to remedy the conditions within ten (10) days from the receipt of the 
notice (or such longer period as State may authorize in writing), the Director of Purchases shall issue the 
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Contractor an order to stop work immediately.  Receipt of the notice shall be presumed to have occurred 
within three (3) days of the date of the notice. 
 

3.6. Termination for Convenience:  
 
The Director of Purchases may terminate performance of work under this contract in whole or in part 
whenever, for any reason, the Director of Purchases shall determine that the termination is in the best 
interest of the State of Kansas.  In the event that the Director of Purchases elects to terminate this 
contract pursuant to this provision, it shall provide the Contractor written notice at least 30 days prior to 
the termination date.  The termination shall be effective as of the date specified in the notice.  The 
Contractor shall continue to perform any part of the work that may have not been terminated by the notice. 
 

3.7. Debarment of State Contractors:  
 
Any Contractor who defaults on delivery or does not perform in a satisfactory manner as defined in this 
Contract may be barred for a period up to three (3) years, pursuant to KSA 75-37,103, or have their work 
evaluated for pre-qualification purposes pursuant to K.S.A. 75-37,104. 
 

3.8. Rights and Remedies:  
 
If this contract is terminated, the State, in addition to any other rights provided for in this contract, may 
require the Contractor to transfer title and deliver to the State in the manner and to the extent directed, 
any completed materials.  The State shall be obligated only for those services and materials rendered 
and accepted prior to the date of termination. 
 
In the event of termination, the Contractor shall receive payment prorated for that portion of the contract 
period services were provided to or goods were accepted by State subject to any offset by State for 
actual damages including loss of federal matching funds.  
 
The rights and remedies of the State provided for in this contract shall not be exclusive and are in addition 
to any other rights and remedies provided by law.   
 

3.9. Force Majeure:  
 
The Contractor shall not be held liable if the failure to perform under this contract arises out of causes 
beyond the control of the Contractor.  Causes may include, but are not limited to, acts of nature, fires, 
tornadoes, quarantine, strikes other than by Contractor's employees, and freight embargoes. 
 

3.10. Waiver: 
 
Waiver of any breach of any provision in this contract shall not be a waiver of any prior or subsequent 
breach.  Any waiver shall be in writing and any forbearance or indulgence in any other form or manner by 
State shall not constitute a waiver. 
 

3.11. Independent Contractor: 
 
Both parties, in the performance of this contract, shall be acting in their individual capacity and not as 
agents, employees, partners, joint ventures or associates of one another.  The employees or agents of 
one party shall not be construed to be the employees or agents of the other party for any purpose 
whatsoever. 
 
The Contractor accepts full responsibility for payment of unemployment insurance, workers compensation, 
social security, income tax deductions and any other taxes or payroll deductions required by law for its 
employees engaged in work authorized by this contract. 
 

3.12. Staff Qualifications:  
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The Contractor shall warrant that all persons assigned by it to the performance of this contract shall be 
employees of the Contractor (or specified Subcontractor) and shall be fully qualified to perform the work 
required.  The Contractor shall include a similar provision in any contract with any Subcontractor selected 
to perform work under this contract. 
 
Failure of the Contractor to provide qualified staffing at the level required by the contract specifications 
may result in termination of this contract or damages. 

 
Project Personnel 

 
1. During the course of this Contract, the KDOT Project Manager reserves the right to approve or 

disapprove Contractor's and any sub-Contractor's staff assigned to perform work under the terms 
of this Contract and to approve or disapprove any proposed changes to that staff. Such approvals 
shall not be unreasonably withheld. The Contractor shall, on request made by KDOT, provide a 
resume of any member of its staff or a sub-contractor's staff assigned to or proposed to be 
assigned to any aspect of the performance of this Contract.  

 
2. On the written request of the KDOT Project Manager, any employee of the Contractor or Sub-

Contractor who, in the opinion of KDOT, is unacceptable shall be removed from the project staff. 
Such removal request shall not be made without substantial reason and rationale.  In the event 
that any employee is removed, the Contractor or Sub-Contractor shall fill the vacancy with an 
acceptable replacement in a manner that does not adversely impact this Contract. Replacement 
personnel shall possess equal or greater relevant abilities and qualifications to those previously 
approved by the other party.  The Contractor or Subcontractor will provide a resume of any 
replacement staff for approval prior to the employee commencing work. This section shall not 
apply to any employee who dies, becomes disabled, or terminates employment with his/her 
employer. 

 
3. Any disputed request for replacement of staff shall be in writing and delivered to the KDOT 

Project Manager. Upon the receipt of such a request, the KDOT Project Manager and Contractor 
Project Manager shall schedule a face-to-face meeting with Contractor and KDOT at a location to 
be determined by the KDOT Project Manager in order to resolve the dispute in a mutually 
satisfactory manner. This meeting must take place within ten (10) working days after service of 
the written statement of dispute. During the pendency of negotiations, the parties shall act in good 
faith to perform their respective duties, including payment for accepted Deliverables.  

 
Personnel whose names and resumes are submitted in the proposal shall not be removed from 
this project without prior approval of Agency.  Substitute or additional personnel shall not be used 
for this project until a resume is received and approved by the KDOT. 

 
3.13. Subcontractors:  

 
The Contractor shall be the sole source of contact for the contract.  The State will not subcontract any 
work under the contract to any other firm and will not deal with any subcontractors.  The Contractor is 
totally responsible for all actions and work performed by its subcontractors.  All terms, conditions and 
requirements of the contract shall apply without qualification to any services performed or goods provided 
by any subcontractor. 
 
The State of Kansas requires tax clearance certificates for all subcontractors be submitted with the 
technical proposal, and that the bidder additionally provide subcontractor(s) legal company name, contact 
information and tax ID number (FEIN/TIN) as well.   
 

3.14. Proof of Insurance:  
 
Upon request, the Contractor shall present an affidavit of Worker's Compensation, Public Liability, and 
Property Damage Insurance to the Division of Purchases. 
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3.15. Conflict of Interest:  

 
The Contractor shall not knowingly employ, during the period of this contract or any extensions to it, any 
professional personnel who are also in the employ of the State and providing services involving this 
contract or services similar in nature to the scope of this contract to the State.  Furthermore, the 
Contractor shall not knowingly employ, during the period of this contract or any extensions to it, any state 
employee who has participated in the making of this contract until at least two years after his/her 
termination of employment with the State. 
 

3.16. Confidentiality:  
 

A.  Access.  Contractor will have access to Confidential Information and private or confidential 
data maintained by the State, to the extent necessary to carry out Contractor’s 
responsibilities.  Contractor agrees that all Confidential Information shall be and shall remain the 
sole property of the State and Contractor holds any such Confidential Information in trust and 
confidence for the State.  This Confidential Information and data includes, but is not limited to, 
security arrangements, personal financial information, information regarding undercover law 
enforcement agents, social security numbers, students & student employees, and medical 
providers and/or their recipients.  Contractor also agrees to the following: 

1.        All the information and data (including individual or other information identified by the 
State) of the State shall be considered confidential and private.  All electronic data shall 
be secured through encryption or other comparable security measure. 

2.        Contractor agrees that it and its employees will not, during the performance of or after the 
termination of this Agreement, disseminate or disclose at any time to any person, firm, 
corporation, or other entity, or use for its own business or benefit any information or data 
(including but not limited to use of names, home addresses, phone numbers of 
employees or citizens; or any other information obtained about employees, citizens, or 
Contractors) obtained by it while in the performance of this Agreement.   

3.        Contractor shall not remove Confidential Information from State’s site without State’s prior 
written approval.  Notwithstanding the foregoing, email and similar communications 
contained on Contractor laptops shall not be considered Confidential Information and 
approval is granted, subject to compliance with applicable security policies, for Contractor 
laptops to be removed from the State’s site. 

4.        Contractor shall limit access to Confidential Information solely to staff of Contractor who 
have a business need to know for purposes of fulfilling Contractor’s obligations under this 
Agreement.  Any staff, individual or entity assigned to work for Contractor under this 
Agreement shall separately sign a non-disclosure agreement(s) and be bound by the 
requirements of this Article and any Kansas Department of Administration computer 
security policy and user agreement, which shall be incorporated by reference herein. 

5.        Contractor agrees to comply and shall be fully responsible for providing adequate 
supervision and training to its agents and employees to ensure Contractor’s (and 
subcontractors of Contractor) compliance with all applicable State and Federal Acts 
regarding confidentiality and the Kansas Open Records Act, K.S.A. 45-215 et seq.   

6.        The State is a covered entity under the Health Insurance Portability and Accountability Act 
(1996) (―HIPAA‖).  Contractor warrants that it will not use or disclose protected health 
information (―PHI‖) in ways that are prohibited to the State.  Contractor shall establish and 
maintain procedures and controls acceptable to the State to protect the privacy of 
individuals’ PHI in accordance with the HIPAA requirements.  Contractor shall not use or 
disclose any PHI or other personally identifiable information obtained from the State for 
any reason. 

B.  Return.  Upon termination or expiration of this Agreement, or at the State’s request, 
Contractor and each of the persons and entities working for the Contractor, including any 
subcontractors, shall promptly destroy or return to the State all Confidential Information, including 
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all data, information electronic, written, or descriptive materials or any related matter of any type, 
including but not limited to drawings, blueprints, descriptions, or other papers or documents which 
contain any such Confidential Information and shall not make, retain or distribute any copies 
thereof. 

C.  Press Releases, Public Statements, and/or Communications.  Contractor agrees that no 
public statement, release, or communication acknowledging or implying that the State is a 
customer of Contractor is allowed under this Agreement.  Any approval by the State for such 
public statement, release, or communication shall only be provided in writing by State to 
Contractor’s contact for receiving Notice as described in this Agreement.  The State may refuse 
such a request for any reason. 

D.  Contractor’s Confidential Information.  The State will ensure that Contractor’s properly 
marked and designated ―confidential information‖, or information that should by its nature be 
obviously understood to be confidential, including without limitation social security numbers and 
personal private information, is not disclosed to others except as required by the Kansas Open 
Records Act.  Contractor acknowledges and agrees that the State may be required to disclose 
certain information of Contractor pursuant to the Kansas Open Records Act. 

E.  Failure to Secure Confidential Information.  Contractor shall develop and maintain a 
security plan for the Project pursuant to its internal Client Data Protection Policies.  Such plan 
shall be subject to review and approval by the State.  Upon approval, Contractor shall implement 
and comply with such plan to secure and protect all personal and private information or personal 
health information.  Contractor shall hold State harmless and indemnify the State for expenses or 
damages, of any kind, incurred or suffered by the State as a result of any failure by Contractor to 
comply with such plan.  Contractor shall notify the State of any loss or breach of confidential 
information or data within twenty-four (24) hours of such knowledge.  Contractor shall also be 
responsible and liable for any and all damages to individuals due to such breaches.  In the event 
of any failure to comply with the security plan in which the Confidential Information of one or more 
individuals is lost, compromised, or is potentially compromised, Contractor shall be responsible 
and pay for any and all damages, expenses, and costs (including but not limited to lost wages 
and efforts spent to defend or correct against identity theft) caused to the State or any individual 
for the disclosure of any Confidential Information.  In the event of such breach, Contractor shall 
provide notice to the State and affected individuals of such disclosure and shall also offer free of 
charge to affected individuals and the State, identity theft protection insurance for a period of up 
to two (2) years up to an aggregate cap of one million dollars ($1,000,000).  Such identity theft 
protection insurance shall be the sole and exclusive remedy against Contractor with respect to a 
breach under this provision.  These terms shall also apply to any third-party Contractors or 
subcontractors. 

 
3.17. Nondiscrimination and Workplace Safety:  

 
The Contractor agrees to abide by all federal, state and local laws, and rules and regulations prohibiting 
discrimination in employment and controlling workplace safety.  Any violations of applicable laws or rules 
or regulations may result in termination of this contract. 
 

3.18. Environmental Protection:  
 
The Contractor shall abide by all federal, state and local laws, and rules and regulations regarding the 
protection of the environment.  The Contractor shall report any violations to the applicable governmental 
agency.  A violation of applicable laws or rule or regulations may result in termination of this contract for 
cause. 
 

3.19. Hold Harmless:  
 
The Contractor shall indemnify the State against any and all loss or damage to the extent arising out of 
the Contractor's negligence in the performance of services under this contract and for infringement of any 
copyright or patent occurring in connection with or in any way incidental to or arising out of the occupancy, 
use, service, operations or performance of work under this contract. 
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The State shall not be precluded from receiving the benefits of any insurance the Contractor may carry 
which provides for indemnification for any loss or damage to property in the Contractor's custody and 
control, where such loss or destruction is to state property.  The Contractor shall do nothing to prejudice 
the State's right to recover against third parties for any loss, destruction or damage to State property. 
 

3.20. Care of State Property:  
 
The Contractor shall be responsible for the proper care and custody of any state owned personal tangible 
property and real property furnished for Contractor's use in connection with the performance of this 
contract.  The Contractor shall reimburse State for such property's loss or damage caused by Contractor, 
normal wear and tear excepted. 
 

3.21. Prohibition of Gratuities:  
 
Neither the Contractor nor any person, firm or corporation employed by the Contractor in the performance 
of this contract shall offer or give any gift, money or anything of value or any promise for future reward or 
compensation to any State employee at any time. 
 

3.22. Retention of Records:  
 
Unless the State specifies in writing a different period of time, the Contractor agrees to preserve and 
make available at reasonable times all of its books, documents, papers, records and other evidence 
involving transactions related to this contract for a period of five (5) years from the date of the expiration 
or termination of this contract. 
 
Matters involving litigation shall be kept for one (1) year following the termination of litigation, including all 
appeals, if the litigation exceeds five (5) years. 
 
The Contractor agrees that authorized federal and state representatives, including but not limited to, 
personnel of the using agency; independent auditors acting on behalf of state and/or federal agencies 
shall have access to and the right to examine records during the contract period and during the five (5) 
year post contract period.  Delivery of and access to the records shall be within five (5) business days at 
no cost to the state. 
 

3.23. Antitrust:  
 
If Contractor elects not to proceed with an antitrust cause of action resulting from the performance of the 
Agreement, Contractor assigns to the State all rights to and interests in any cause of action it has or may 
acquire under the anti-trust laws of the United States and the State of Kansas relating to the particular 
products or services purchased or acquired by the State pursuant to this Agreement. 
 

3.24. Modification:  
 
This contract shall be modified only by the written agreement and approval of the parties.  No alteration or 
variation of the terms and conditions of the contract shall be valid unless made in writing and signed by 
the parties.  Every amendment shall specify the date on which its provisions shall be effective. 
 

3.25. Assignment:  
The Contractor shall not assign, convey, encumber, or otherwise transfer its rights or duties under this 
contract without the prior written consent of the State.  State may reasonably withhold consent for any 
reason. 
 
This contract may terminate for cause in the event of its assignment, conveyance, encumbrance or other 
transfer by the Contractor without the prior written consent of the State. 
 

3.26. Third Party Beneficiaries:  
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This contract shall not be construed as providing an enforceable right to any third party. 
 

3.27. Captions:  
 
The captions or headings in this contract are for reference only and do not define, describe, extend, or 
limit the scope or intent of this contract. 
 

3.28. Severability:  
 
If any provision of this contract is determined by a court of competent jurisdiction to be invalid or 
unenforceable to any extent, the remainder of this contract shall not be affected and each provision of this 
contract shall be enforced to the fullest extent permitted by law. 
 

3.29. Governing Law:  
 
This contract shall be governed by the laws of the State of Kansas and shall be deemed executed in 
Topeka, Shawnee County, Kansas. 
 

3.30. Jurisdiction:  
 
The parties shall bring any and all legal proceedings arising hereunder in the State of Kansas District 
Court of Shawnee County, unless otherwise specified and agreed upon by the State of Kansas.  
Contractor waives personal service of process, all defenses of lack of personal jurisdiction and forum non 
conveniens.  The Eleventh Amendment of the United States Constitution is an inherent and incumbent 
protection with the State of Kansas and need not be reserved, but prudence requires the State to reiterate 
that nothing related to this Agreement shall be deemed a waiver of the Eleventh Amendment. 
 
Mandatory Provisions: 
The provisions found in Contractual Provisions Attachment (DA 146a) are incorporated by reference and 
made a part of this contract. 
 

3.31. Integration:  
 
This contract, in its final composite form, shall represent the entire agreement between the parties and 
shall supersede all prior negotiations, representations or agreements, either written or oral, between the 
parties relating to the subject matter hereof.  This Agreement between the parties shall be independent of 
and have no effect on any other contracts of either party. 
 

3.32. Debarment of State Contractors:  
 
Any Contractor who defaults on delivery or does not perform in a satisfactory manner as defined in this 
Agreement may be barred for up to a period of three (3) years, pursuant to K.S.A. 75-37,103, or have its 
work evaluated for pre-qualification purposes.  Contractor shall disclose any conviction or judgment for a 
criminal or civil offense of any employee, individual or entity which controls a company or organization or 
will perform work under this Agreement that indicates a lack of business integrity or business honesty.  
This includes (1) conviction of a criminal offense as an incident to obtaining or attempting to obtain a 
public or private contractor subcontract or in the performance of such contract or subcontract; (2) 
conviction under state or federal statutes of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, receiving stolen property; (3) conviction under state or federal antitrust statutes; 
and (4) any other offense to be so serious and compelling as to affect responsibility as a state contractor.  
For the purpose of this section, an individual or entity shall be presumed to have control of a company or 
organization if the individual or entity directly or indirectly, or acting in concert with one or more individuals 
or entities, owns or controls 25 percent or more of its equity, or otherwise controls its management or 
policies.  Failure to disclose an offense may result in disqualification of the bid or termination of the 
contract. 
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3.33. Immigration and Reform Control Act of 1986 (IRCA):  

 
All contractors are expected to comply with the Immigration and Reform Control Act of 1986 (IRCA), as 
may be amended from time to time.  This Act, with certain limitations, requires the verification of the 
employment status of all individuals who were hired on or after November 6, 1986, by the contractor as 
well as any subcontractor or sub-contractors.  The usual method of verification is through the 
Employment Verification (I-9) Form. 
 
With the submission of this bid, the contractor hereby certifies without exception that such contractor has 
complied with all federal and state laws relating to immigration and reform.   Any misrepresentation in this 
regard or any employment of persons not authorized to work in the United States constitutes a material 
breach and, at the State's option, may subject the contract to termination for cause and any applicable 
damages. 
 
Unless provided otherwise herein, all contractors are expected to be able to produce for the State any 
documentation or other such evidence to verify Contractor's IRCA compliance with any provision, duty, 
certification or like item under the contract. 
 
Contractor will provide a copy of a signed Certification Regarding Immigration Reform and Control Form 
found under forms on the following website http://da.ks.gov/purch with the technical proposal. 
 

3.34. Worker Misclassification: 
  

The contractor and all lower tiered subcontractors under the contractor shall properly classify workers as 
employees rather than independent contractors and treat them accordingly for purposes of workers' 
compensation insurance coverage, unemployment taxes, social security taxes, and income tax 
withholding.  Failure to do so may result in contract termination. 
 

3.35. Injunctions:  
 
Should Kansas be prevented or enjoined from proceeding with the acquisition before or after contract 
execution by reason of any litigation or other reason beyond the control of the State, Contractor shall not 
be entitled to make or assert claim for damage by reason of said delay. 
 

3.36. Statutes:  
 
Each and every provision of law and clause required by law to be inserted in the contract shall be 
deemed to be inserted herein and the contract shall be read and enforced as though it were included 
herein.  If through mistake or otherwise any such provision is not inserted, or is not correctly inserted, 
then on the application of either party the contract shall be amended to make such insertion or correction. 
 

3.37. Federal, State and Local Taxes:  
 
Unless otherwise specified, the proposal price shall include all applicable federal, state and local taxes.  
The Contractor shall pay all taxes lawfully imposed on it with respect to any product or service delivered 
in accordance with this Contract.  The State of Kansas is exempt from state sales or use taxes and 
federal excise taxes for direct purchases.  These taxes shall not be included in the bidder's price 
quotation.  Upon request, the State shall provide to the Contractor a certificate of tax exemption. 
 
The State makes no representation as to the exemption from liability of any tax imposed by any 
governmental entity on the Contractor. 
 

3.38. Accounts Receivable Set-Off Program:  
 
If, during the course of this contract the Contractor is found to owe a debt to the State of Kansas, agency 
payments to the Contractor may be intercepted / setoff by the State of Kansas.  Notice of the setoff action 
will be provided to the Contractor.  Pursuant to K.S.A. 75-6201 et seq, Contractor shall have the 

http://da.ks.gov/purch
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opportunity to challenge the validity of the debt.  If the debt is undisputed, the Contractor shall credit the 
account of the agency making the payment in an amount equal to the funds intercepted. 
 
K.S.A. 75-6201 et seq. allows the Director of Accounts & Reports to setoff funds the State of Kansas 
owes Contractors against debts owed by the Contractors to the State of Kansas.  Payments setoff in this 
manner constitute lawful payment for services or goods received. The Contractor benefits fully from the 
payment because its obligation to the State is reduced by the amount subject to setoff. 
 

3.39. Definitions: 
 
A glossary of common procurement terms is available at http://da.ks.gov/purch, under "Purchasing 
Forms". 

 
3.40. No Off-shore Sourcing: 

 
The Contractor, including all subcontractors, agrees that any and all work or services under this contract 
will be performed at a location within the United States.  Therefore, the Contractor, including all 
subcontractors, agrees that no off-shore sourcing will be conducted. 
 

3.41. Fixed Costs Final and Full:   
 

A. All reasonable and necessary equipment, labor, software, and services to make this Project timely 
operational shall be included in the proposal and included in the fixed costs.  The Contractor is 
responsible for all additional costs not included in the proposal and required to satisfactorily complete 
the scope of services requested and the State’s requirements. 

B. This Request is for a firm fixed price contract with payment(s) made only for defined and accepted 
deliverables. 

C. Prices shall remain firm for the entire contract period and subsequent renewals.  Prices quoted shall 
be net delivered, including all trade, quantity, and cash discounts. 

D. Any price reductions available during the contract period shall be offered to the State of Kansas. 

E. Failure to provide available price reductions may result in termination of the contract. 

F. The State will not award or contract for any arrangement that uses estimates, "time and materials," or 
payments based on "progress" or elapsed time. 

G. The exact payment per deliverable will be determined during negotiations. 

http://da.ks.gov/purch
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4. OTHER TERMS AND CONDITIONS 

 
4.1. Definite Quantity Contract: 

  
This Request is for a close-ended contract between the Contractor and the State to furnish a 
predetermined quantity of a good or service in a given period of time. 
 

4.2. HIPAA Confidentiality: 
  
Per the Health Insurance Portability and Accountability Act (1996) (HIPAA), the agency is a covered entity 
under the act and therefore Contractor is not permitted to use or disclose health information in ways that 
the agency could not.  This protection continues as long as the data is in the hands of the Contractor.   
 
The Contractor shall establish and maintain procedures and controls acceptable to the agency to protect 
the privacy of members' information. Unless the Contractor has the member's written consent, the 
Contractor shall not use any personally identifiable information obtained for any reason other than that 
mandated by this agreement. 
 

4.3. Experience: 
  
All bidders must have a minimum of five (5) years of demonstrable experience in providing document 
management experience to the public and private marketplaces comparable in size and complexity to 
those specified herein. 
 
Bidders may be required to furnish information supporting the capability to comply with conditions for 
bidding and fulfill the contract if receiving an award of contract.  Such information may include, but not be 
limited to, a list of similar size and type projects the bidder has completed. 

 
In this section provide a description of three (3) previous projects where the Contractor provided the 
requested or similar services.  Past project descriptions must include the following: 
 

 Client Contact – Contact Name, Contact Title, Organization (Agency) Name, Current Address and 
Phone Number, E-Mail Address. 

 Sub-Contractors (If applicable) 

 Key Contractor Personnel Assigned to the Project 

 Description of Project including Key Capabilities Deployed During the Project 

 Time Period of the Project 

 Total Contract Amount 
 

4.4. Payment: 
  
Payments will be made on a deliverable fixed price basis based solely on KDOT’s acceptance/approval of 
the deliverable.  Payments will be based upon pre-established deliverable prices agreed upon by both the 
agency and the Contractor less a 10% retainage.  The 10% retained will be paid upon successful 
implementation of the system and completion of the warranty period. 
 

4.5. Deliverable Pricing: 
  
Payments will be made on a deliverable fixed price basis based solely on KDOT’s acceptance/approval of 
the deliverable.  The minimum set of deliverables is provided in the cost proposal.  If the contractor 
desires to break the project deliverable into more, smaller deliverables then this should be done below 
with a roll-up of costs to these deliverables.  Each deliverable must be easily identified by a delivered 
product or service.  There are advantages and disadvantages to smaller deliverables.  The primary 
advantage is that the Contractor will receive more, smaller payments throughout the project.  The 
disadvantage is that there is less opportunity to make up potential deficits from one deliverable to another.  
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KDOT’s work order process will be used to track the deliverables and completions.  Information regarding 
the KDOT work order process can be found in Attachment 2. 
 

4.6. Upgrades: 
  
All software, including hardware operating systems, will be at the most current release level when the 
system is implemented.  Any patches or upgrades released during the warranty period will be 
implemented by KDOT staff with the assistance of the contractor, at no additional cost. 
 

4.7. Shipping and F.O.B. Point: 
  
Unless otherwise specified, bid prices shall be F.O.B. DESTINATION, PREPAID AND ALLOWED 
(included in the price bid), which means delivered to a state agency's receiving dock or other designated 
point as specified in this RFP without additional charge.  Shipments shall be made in order to arrive at the 
destination at a satisfactory time for unloading during receiving hours.  
 

4.8. Charge Back Clause: 
  
If the Contractor fails to deliver the product within the delivery time established by the contract, the State 
reserves the right to purchase the product from the open market and charge back the difference between 
contract price and open market price to the Contractor. 
 

4.9. Materials and Workmanship: 
  
The Contractor shall perform all work and furnish all supplies and materials, machinery, equipment, 
facilities, and means, necessary to complete all the work required by this Contract, within the time 
specified, in accordance with the provisions as specified. 
 
The contractor shall be responsible for all work put in under these specifications and shall make good, 
repair and/or replace, at the contractor's own expense, as may be necessary, any defective work, 
material, etc., if in the opinion of agency and/or Division of Purchases said issue is due to imperfection in 
material, design, workmanship or contractor fault. 
 
 

4.10. Industry Standards: 
  
If not otherwise provided, materials or work called for in this contract shall be furnished and performed in 
accordance with best established practice and standards recognized by the contracted industry and 
comply with all codes and regulations which shall apply. 
 

4.11. Subcontractors: 
  
The State of Kansas requires tax clearance certificates for all subcontractors be submitted with the 
technical proposal, and that the bidder additionally provide subcontractor(s) legal company name, contact 
information and tax ID number (FEIN/TIN) as well. 
 

4.12. Implied Requirements: 
  
All products and services not specifically mentioned in this solicitation, but which are necessary to provide 
the functional capabilities described by the specifications, shall be included. Furthermore, all products and 
services required to make the Contractor’s proposal functional shall be identified in the Contractor's 
proposal. If additional products or services are later found to be necessary to make the Contractor’s 
proposal functional, or to make the Contractor’s proposal compliant with the specifications, regardless of 
whether the additional needed products or services are identified as being necessary by the State or the 
Contractor, such products or services shall be provided by the Contractor at no charge to the State. 
 

4.13. Warranty: 
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The Contractor will be the sole point of contact on any problems with the equipment or systems during the 
warranty period.  The warranty period will be a period of 90 days beginning on the first day following the 
production implementation and use by the user community.  Any outstanding warranty issues that have 
not been resolved at the conclusion of the warranty will be completed by the contractor.  No new issues 
will be identified after the warranty period expires. 
 
The Contractor shall be responsible for all work performed under these specifications.  The Contractor 
shall make good, repair and replace, at the Contractor's own expense, as may be necessary, any 
defective work, material acceptance, if in the opinion of agency or Division of Purchases said defect is 
due to imperfection in material, design, or workmanship for the warranty period specified. 
 

4.14. Acceptance: 
  
No contract provision or use of items by the State shall constitute acceptance or relieve the Contractor of 
liability in respect to any expressed or implied warranties. 
 

4.15. Ownership: 
  
All data, forms, procedures, software, manuals, system descriptions and work flows developed or 
accumulated by the Contractor under this contract shall be owned by the using agency. The Contractor 
may not release any materials without the written approval of the using agency. 
 

4.16. Software Code and Intellectual Property Rights: 
  
As applicable, all original software and software code and related intellectual property developed or 
created by the Contractor in the performance of its obligations under this Contract or any Work Order 
issued under this Contract, shall become the sole property of the State of Kansas.  The Contractor will 
surrender all original written materials, including any reports, studies, designs, drawings, specifications, 
notes, documents, software and documentation, computer-based training modules, electronically or 
magnetically recorded material, used to develop this software or software code and related intellectual 
property to the state entity for which it was developed. 
 
All rights inherent to property ownership, such as, but not limited to copyrights, trademarks, and patents 
shall be vested solely with the state. 
 
The work product ownership provisions of any subcontract or any Task Order issued under this Contract 
shall be substantially similar to the provisions of this section. 
 

4.17. Data: 
  
Any and all data required to be provided at any time during the bid process or contract term shall be 
made available in a format as requested and/or approved by the State.    
 

4.18. Submission of the Bid: 
  
Submission of the bid will be considered presumptive evidence that the bidder is conversant with local 
facilities and difficulties, the requirements of the documents and of pertinent State and/or local codes, 
state of labor and material markets, and has made due allowances in the proposal for all contingencies.  
Later claims for labor, work, materials, equipment, and tax liability required for any difficulties encountered 
which could have been foreseen will not be recognized and all such difficulties shall be properly taken 
care of by Contractor at no additional cost to the State of Kansas. 
 

4.19. Alternate Proposals/Equivalent Items: 
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Equivalent bids must be accompanied by sufficient descriptive literature and/or specifications to provide 
for detailed comparison.  Samples of items, if required, shall be furnished at no expense to the State and 
if not destroyed in the evaluation process, shall be returned at bidder's expense, if requested. 
 
The State of Kansas reserves the right to determine and approve or deny "equivalency" in comparison of 
alternate bids. 
 

4.20. Certification of Materials Submitted: 
  
The response to this RFP, together with the specifications set forth herein and all data submitted by the 
bidder to support the response including brochures, manuals, and descriptions covering the operating 
characteristics of the item(s) proposed, shall become a part of any contract between the Contractor and 
the State of Kansas. Any written representation covering such matters as reliability of the item(s), the 
experience of other users, or warranties of performance shall be incorporated by reference into the 
contract. 
 

4.21. Inspection: 
  
The State reserves the right to reject, on arrival at destination, any items which do not conform to the 
specification of the Contract. 
 

4.22. New Materials, Supplies or Equipment: 
  
Unless otherwise specified, all materials, supplies or equipment offered by the Contractor shall be new, 
unused in any regard and of most current design.  All materials, supplies and equipment shall be first 
class in all respects.  Seconds or flawed items will not be acceptable.  All materials, supplies or 
equipment shall be suitable for their intended purpose and, unless otherwise specified, fully assembled 
and ready for use on delivery. 
 

4.23. Bidder Contracts: 
  
Bidders must include with their RFP response, a copy of any contracts, agreements, licenses, warranties, 
etc. that the bidder would propose to incorporate into the any contract generated from this Bid Event.   
(State of Kansas form DA-146a remains a mandatory requirement in all contracts.) 
 

4.24. Transition Assistance: 
  
In the event of contract termination or expiration, Contractor shall provide all reasonable and necessary 
assistance to State to allow for a functional transition to another Contractor. 
 

4.25. Award: 
 

Award shall be made in the best interest of the State as determined by the PNC or their designees. 
 

4.26. Accessible Technology: 
 

A) Computer Hardware, Software, Other Technologies.   All products and services provided or 
developed as part of fulfilling this contract shall conform to Section 508 of the Rehabilitation Act of 
1973 and any amendments thereto, (29 U.S.C. & 794d), and its implementing Electronic and 
Information Technology Accessibility Standards (36 CFR § 1194). Section 508 requires that 
electronic and information technology is accessible to people with disabilities, including 
employees and members of the public. Information regarding accessibility under Section 508 is 
available: http://www.section508.gov/ , and a technical assistance document can be found at 
http://www.access-oard.gov/sec508/guide/. 

B) Web Development. Websites, web services, and web applications shall be accessible to and 
usable by individuals with disabilities.  This means that any websites, web services, and/or web 

http://www.section508.gov/
http://www.access-oard.gov/sec508/guide/
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applications developed in the fulfillment of this contract—including but not limited to: ((a) any web-
based training material, user documentation, reference material or other communications 
materials intended for public or internal use related to the work completed under this contract; 
and (b) any updates, new releases, versions, upgrades, improvements, bug fixes, patches, 
customizations, or other modifications to the above—shall comply with Kansas Information 
Technology Policy 1210: State of Kansas Web Accessibility Requirements (IT Policy 1210), IT 
Policy 1210 is located at http://oits.ks.gov/kito/itec/Policies/itecitpolicy1210.htm. For additional 
reference, supporting information for implementing IT Policy 1210 can be found at 
http://oits.ks.gov/kpat/resources/.  

C) Affirmation of Conformance. The contractor shall provide a description of conformance with the 
above mentioned specifications by means of a completed Voluntary Product Accessibility 
Template (VPAT) or other comparable document. (VPAT information is available at 
 http://www.itic.org/index.php?src=gendocs&ref=vpat&category=resources&submenu=Resources
.) A VPAT is only necessary when contractor is using pre-existing (off the shelf) software.  This 
conformance claim becomes a contractual term between the contractor and the contracting state 
agency. 

 
4.27. Performance Guarantee: 

 
 If Contractor fails to meet the standards described, the described herein will be one remedy available to 

the State for such failure, along with all other remedies at law and in equity. 

Any Performance Guarantee assessed will be offset by any amount that may or will be owed to 
Contractor for performance. 

Assessment of a Performance Guarantee Damage is considered a material breach and cause for 
termination of the Contract. 

In the event the Contractor should fail to perform the installation of the contracted software or provide the 
contracted services, Performance Guarantee will be assessed and may be withheld from any payment or 
other amounts owed to the Contractor due to any of the following violations: 

1.   If Contractor does not have the Software for each contract phase installed by the Installation 
Date and operational in accordance with the project plan dates agreed upon between the 
Agency and Contractor, then Contractor shall pay to the Agency as fixed and agreed  
Performance Guarantee for each calendar day between the specified date and the date that 
Contractor actually installs the Software and such is operational in accordance with the 
project plan an amount of five hundred dollars ($500) per day.   

2.   The Contractor is not ready to begin acceptance testing by the scheduled date.  The 
Contractor shall be assessed $300 per calendar day from the scheduled date until 
acceptance testing actually begins. 

3.   The Contractor has not passed acceptance testing within 60 days of the start of said 
testing.  The Contractor shall be assessed $500 per calendar day from the 60

th
 day after the 

start of testing until the Agency determines that the testing has been satisfactorily completed. 

3.    The Contractor has not supplied the required training, manuals and other documentation by 
the date specified in the project plan, the Contractor shall be assessed $300 per calendar 
day until all documentation and training is delivered in an acceptable condition. 

Should the State agree to be held responsible for any portion of the delays, those periods of time shall 
adjust the dates from which damages are calculated.   Performance Guarantee are intended to fully 
compensate the State for the related breach or damage. 

 
4.28. Architectural Compliance 

ITEC  Policy 4010 on Kansas State Technical Architectural Compliance 

http://oits.ks.gov/kito/itec/Policies/itecitpolicy1210.htm
http://oits.ks.gov/kpat/resources/
http://www.itic.org/index.php?src=gendocs&ref=vpat&category=resources&submenu=Resources
http://www.itic.org/index.php?src=gendocs&ref=vpat&category=resources&submenu=Resources
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All information technology initiatives and acquisitions will comply with the Kansas Information Technology 
Architecture.  

Preferred compliance with the KITA is assured when: (A) an item is selected for purchase from a state 
contract listed in the KITA under the heading of ―Target Architecture‖; (B) an item is included in a general 
category listed under the heading ―Target Architecture" in the KITA; (C) when the item conforms to a 
technical standard listed under the headings "Target Architecture" in the KITA. 

Compliance with the KITA is assured when: (A) an item is selected for purchase from a state contract 
listed in the KITA; (B) an item is included in a general category listed under the heading "Current 
Standard" or "Emerging Standard" in the KITA; (C) when the item conforms to a technical standard listed 
under the headings "Current Standard" or "Emerging Standard" in the KITA. 

Compliance with the KITA is problematic when an item conforms to a technical standard or is included in 
a general category under the heading "Twilight Standard" in the KITA. Agencies should be prepared to 
provide justification for new acquisitions or initiatives that are proposed under this heading. 

Contractors shall identify any products in their proposal which would be considered ―problematic‖ under 
the above. 

  
4.29. Date Data Compliance 

 
Date Data language required by ITEC Policy 6200 
 
The contractor warrants fault-free performance in the processing of date and date-related data (including, 
but not limited to, calculating, comparing, and sequencing) by all goods and services delivered.  Fault-free 
performance includes, but is not limited to, the manipulation of data with correct results when using dates 
prior to, through, and beyond January 1, 2000, and shall be transparent to the user. 
 
Hardware and software products, individually and in combination, shall provide the correct system date 
and correct calculations which utilize or refer to the date data, without human intervention, including leap 
year calculations. Hardware and software products, individually and in combination, shall also provide 
correct results when moving forward or backward across the year 2000. 

 
4.30. Geographical Information Systems Compliance (GIS) required 

 
All databases created in this work shall be compliant with existing GIS development standards and 
enterprise infrastructure to optimize spatial functionality and encoding for address data elements.  The 
Kansas enterprise Geographic Information System (GIS) is based on Environmental Systems Research 
Institute (ESRI) technology.  Kansas supports both internal and external web map service environments 
and server-side web map development is an emerging trend in GIS development standards, along with 
higher utilization of centralized spatial database engine (SDE) and implementation of comprehensive 
geocoding and address standardization.  The Kansas GIS infrastructure includes central file servers, 
central Oracle SDE spatial databases, concurrent desktop licenses for ArcGIS and extension products, 
along with GPS field data collection and data management tools for spatial databases.  Kansas supports 
and implements the GIS Addressing Standard established by the Kansas GIS Policy Board. 
 

4.31. Work Orders 
 
This Contract shall be managed by the issuance and acceptance of Work Orders.  All work will be 
performed against Work Orders developed in accordance with the deliverables identified in the contract.   
 
Work Order Process 
 
This Work Order Process describes the method for submitting Work Orders and the KDOT forms required 
(see examples at bottom of this section) under a resultant Contract.   



 
 

Event ID: EVT0002245 
Page 25 

 
 
For this contract, two types of work orders will be used: Master Work Order and a Child Work Order.  The 
master work order will be created for the entire project and the cost will reflect the total cost, including the 
10% retained amount.  It will have a work order number of ―DMSR1‖.  For each deliverable identified in 
the contract, a child work order will be created.  This will allow the deliverable payment to be made at the 
completion and KDOT acceptance of the deliverable.  Child work orders have an alpha suffix on the main 
work order number.  The first child will be ―DMSR1A‖, the second will be ―DMSR1B‖ and so forth. 
 
Work Order and Acceptance 
 
(a) KDOT will prepare, date, and sign a Work Order Request form (DOT Form 0529), submitting it to the 

Contractor project manager.  The work order will include the following items: 
 

 KDOT Work Order number 

 KDOT Work Order title 

 Requested start date 

 Requested finish date 

 Scope of the Work Order 

 Objective 

 Tasks to be done 

 Deliverables 

 KDOT assets available to the Contractor 

 Contractor staff 

 Technical environment 

 Special requirements 
 

(b) The Work Order and Acceptance form (DOT Form 0529) will be countersigned and dated by the 
KDOT project manager and the appropriate KDOT management.  The Contractor can commence 
work upon receipt of the countersigned form.  No payment will be made to the Contractor unless the 
Work Order and Acceptance form (DOT Form 0529) has been accepted and signed by KDOT. 

 
Work Order Revision and Acceptance 
 
(a) Either party may request a modification of an existing Work Order after work has begun.  The KDOT 

project manager will prepare, date, and sign a Work Order Revision and Acceptance form (DOT Form 
0530) which will contain the following items: 
 

 Existing KDOT Work Order number 

 Existing KDOT Work Order title 

 Original start date 

 Original finish date 

 Revised start date 

 Revised finish date 

 Revised scope 

 Revised tasks to be done 

 Revised deliverables 

 Revised Contractor staffing requirements 

 Revised KDOT assets required 

 Revised technical environment 

 Revised estimated cost 
 
(b) If accepted by KDOT, the Work Order Revision and Acceptance form (DOT Form 0530) will be signed 

and dated by the KDOT Project Manager.  Once signed, the Contractor can commence work.   
 
 
Work Order Cancellation and Payment 
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(a) KDOT reserves the right to cancel a Work Order at any time. 
 
(b) If at the discretion of the KDOT project manager a Work Order is to be cancelled, the KDOT project 

manager will notify the Contractor to cease work and they will complete a Work Order Cancellation & 
Payment form (DOT Form 0532) which will contain the following items: 
 

 Work Order number 

 Work Order title 

 Original start date 

 Original finish date 

 Revised start date 

 Revised finish date 

 Cancellation date 

 Actual cost as of cancellation date 
 
(c) If work has begun on the Work Order, all deliverables (completed or partially completed) will be 

turned over to KDOT prior to any payment being made to the Contractor.  KDOT will reimburse the 
Contractor based on an approved invoice for work performed to date.  Contractor work applied 
towards the completion of the original Work Order and Acceptance form (KDOT/WOA) will not be 
paid. 
 

Work Order Completion and Payment 
 
(a) All payment for work will be deliverables-based and will not exceed the deliverable cost in the Work 

Order and Acceptance form (DOT Form 0529) or Work Order Revision and Acceptance form (DOT 
Form 0530). 

 
(b) The KDOT Project Manager will prepare, date, and sign a Work Order Completion and Payment form 

(DOT Form 0531) which will contain the following items: 
 

 Work Order number 

 Work Order title 

 Original start date 

 Revised start date 

 Original finish date 

 Revised finish date 

 Actual finish date 

 Original estimated cost 

 Deliverable cost 
 
(c) The Contractor will attach an original detailed invoice to the Work Order Completion and Payment 

form (DOT Form 0531). 
 
(d) KDOT will pay the Contractor only after the Work Order Completion and Payment form (DOT Form 

0531) has been completed, accepted and signed by the KDOT Project Manager.   
 
Definitions 

 The Central Office of Information Technology Services (COTIS) is the governmental agency 
responsible for providing IT services to state agencies. 

 

 The Office of Information Technology Services (OTIS) is the primary bureau within KDOT that will 
provide project direction and management for projects covered under this Contract.  OTIS will be 
responsible for developing acceptance criteria as well as verifying each project’s adherence to that 
criteria and authorizing payment against completed Work Orders.   
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 Deliverable Cost is the cost identified in the contract for the deliverable. 
 

 Work Order and Acceptance (DOT Form 0529) is a document prepared by the KDOT Project 
Manager which identifies the work order number, work order title, beginning and completion dates, 
scope, tasks, deliverables, staffing, KDOT assets required, technical environment, and costs for an 
assigned project task(s).  It is used as authorization to begin work by the Contractor. 

 

 Work Order Revision and Acceptance (DOT Form 0530) is a document which revises the original 
Work Order and identifies the work order number, work order title, original and revised beginning and 
completion dates, revised scope, revised tasks, revised deliverables, revised staffing, revised KDOT 
assets, revised technical environment, and revised costs for an assigned project task(s).   

 

 Work Order Completion and Payment (DOT Form 0531) is a document prepared and approved by 
the Contractor and KDOT Project Manager which certifies the completion of work and authorizes 
payment.  Payment will not be made without the completion of this form and the signatures of all 
parties. 

 

 Work Order Cancellation and Payment (DOT Form 0532) is a document prepared by the KDOT 
Project Manager that is used when work on a Work Order is to be terminated prior to completion.  
Payment will not be made without the completion of this form and the signatures of all parties. 
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KDOT Work Order Forms 
 

See examples on the next 5 pages. 
 

 Work Order & Acceptance form (DOT Form 0529) 

 Work Order Revision & Acceptance form (DOT Form 0530) 

 Work Order Completion & Payment form (DOT Form 0531) 
 

Note: The format of the Work Order forms are subject to periodic change and review.  The 
following examples represent the current forms in use as of the date of this RFP.  
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5. SPECIFICATIONS 

 
5.1. Term of Contract:   

The term of this contract is for a 1.5 year(s) period from the date of award with additional one (1) 
year renewal(s) by written agreement of the parties 

 
5.2. Background/History 

The Kansas Department of Transportation implemented the current document management 
system (DMS) in 1992.  At that time, a Request for Proposal was issued as part of a bigger 
project called Records and Workflow Management (RWM).  This project encompassed 
document management, imaging, electronic forms, workflow and electronic signatures.  During 
this project a single DMS library was established named ―KDOTDocs‖.  At this time no other 
libraries were envisioned.  However, over the years four additional libraries have been added to 
support very specific needs.  Separate libraries were created for several reasons:  the required 
indexing scheme was dramatically different, there were strict security requirements or 
accessibility of documents was different.  KDOTDocs still remains a primary library for most 
KDOT documents unless the document’s needs precipitate its own library.  Each library is 
described below. 

 
KDOTDocs Library:   General library used to house many administrative, legal, and financial 
documents. It may be used by anyone in KDOT to store documents. Various internal web pages 
are used to retrieve specific documents.  Documents are generally added to KDOTDocs either 
manually by the users or completed forms and attachments are added automatically by the 
workflow system. 
 
MVA (Motor Vehicle Accident) Library:  The MVA library contains all vehicle accident reports 
throughout the state of Kansas since 2000.  This library is integrated with the Traffic Records 
System (TRS), KGATE, and KCARS. Accident reports may be retrieved by Law Enforcement 
Agencies throughout the state via TRS and by the Department of Revenue. 

 
PersonnelLib Library:  PersonnelLib houses the Agency’s official employee and medical files 
for all active and inactive employees.  In addition, it contains all timesheet documents generated 
from the Crew Card system and the Employee Time system and all I-9 documents.  
PersonnelLib has very strict security requirements to prevent unauthorized access to employee 
files.  I-9’s are only available thru a custom webpage which logs all activity to the documents.  
This system currently has approximately 16,000 stored searches for employees.  Two stored 
searches exist for each active and inactive employee, one for their employee file and one for 
their medical file. 
 
ProjectDocs Library:  ProjectDocs contains all project related documents.  This library contains 
everything from plan sheets to correspondence that is related to a KDOT project. This library is 
integrated with WinCPMS and allows a document list and individual document retrieval to be 
performed from within the WinCPMS system. 
 
PublicDocs Library:  PublicDocs contains all publicly available documents and exposes them 
thru internet web pages. Online access of this library includes the Materials and Research’s 
online research library, legislative testimony documents, city connecting link resolutions, project 
letting documents, hot mix designs, and KDOT technical policies and advisories. 

 
Access: 
Currently the system is accessed in a variety of ways: 

 Most internal KDOT users (approximately 1800) use the FileNet Web Services to access 
the libraries via a browser.  This uses NT authentication and does not require the user to 
login. 
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 Approximately 60 internal KDOT users use the FileNet IDM Desktop product.  This is 
primarily used because of the large amount of employees they access in the 
PersonnelLib library.  Using the FileNet Web Services product will not work for these 
individuals because it causes a ―time-out‖ to occur when trying to load the stored 
searches for each employee. 

 Custom ASP or ASP.NET pages have been developed to deliver specific documents via 
the Intranet or Internet. 

 Some documents are accessed via other systems, e.g. Traffic records system, KGATE.  
These are accessed primarily thru custom built views or web services. 

 
 

5.3 Current Environment: 
 

 
Library 

Type of 
Server 

 
Hardware 

Operating System 

KDOTDocs Virtual VMWare 4-2.29 GHz/4 GB Windows Server 2008 

MVA Virtual * VMWare 4-2.29 GHz/4 GB Windows Server 2008 

PersonnelLib Virtual VMWare 4-2.29 GHz/4 GB Windows Server 2008 

ProjectDocs Virtual * VMWare 4-2.29 GHz/4 GB Windows Server 2008 

PublicDocs Virtual VMWare 2-2.29 GHz/4 GB Windows Server 2008 

Web Server Physical Proliant DL360 G4 2-3.4 GHz/3.5 GB Windows Server 2003 

Test Server Virtual VMWare 2-2.2 GHz/1.02 GB Windows Server 2008 

Test Web Server Physical Proliant DL360 800 MHz/640 MB Windows Server 2003 

Internet Web 
Server 

Virtual VMWare 2-2.2 GHz/2 GB Windows Server 2008 

 *   Shared Server 
 

All libraries utilize a SQL Server database and are storage area network (SAN) attached. 
 

Specific library, document class configurations and custom properties are provided in the 
appendices. 

 
The majority of the end-user PC’s are Windows 7 64-bit.  They are currently using Office 2007 
however a roll-out to Office 2010 will begin shortly. Any solution should support Windows 
XP/Windows 7 32-bit/Windows 7 64-bit and Office 2007/Office 2010.  Internet Explorer is the 
current browser standard at KDOT however external users may use Firefox, Google Chrome or 
other popular browsers.  Any browser limitations should be noted in the Contractor’s response. 
 

5.4 Metrics as of January 8, 2013: 
 

There are approximately 1800 internal users.  The amount of public users is unknown. 

 
Library 

Number of 
Documents 

Amount of 
Space Used 

Estimated Annual 
Growth 

KDOTDocs 1,143,152 468.2 GB 80,000 docs/7% 

MVA 1,092,371 416.8 GB 140,000 docs/13% 

PersonnelLib 824.942 126.4 GB 100,000 docs/12% 

ProjectDocs 248,919 206.7 GB 50,000 docs/20% 

PublicDocs 140,014 88.2 GB 10,000 docs/7% 

Totals 3,449,398 1,306.3 GB 380,000 docs/11% 

 
5.5 Current Functionality: 

Below is a high-level list of the current functionality.  The contractor should consider and identify 
in their proposal how their solution will accomplish these requirements. 
  
5.5.1 General Administrator Functionality: 
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5.5.1.1 Create libraries 
5.5.1.2 Create document classes 
5.5.1.3 Create custom properties including single and multi-value fields 
5.5.1.4 Configure document classes with custom properties and identify whether it is 

required or not 
5.5.1.5 Create custom searches using both system and custom properties 
5.5.1.6 Create custom security groups (in addition to syncing with Active Directory) 
5.5.1.7 Ability to associate users and groups 
5.5.1.8 Create folders 
5.5.1.9 User Management 
5.5.1.10 Ability to programmatically load security groups as needed with users 
5.5.1.11 Import/Export documents and properties 
5.5.1.12 Ability to bulk modify document properties or security based on a search      or 

defined criteria 
5.5.1.13 Ability to easily identify all currently logged on users. 
5.5.1.14 Ability to start/stop libraries 
5.5.1.15 Ability to delete objects 
5.5.1.16 Ability to define logs and backups 
5.5.1.17 Upgrade software and apply patches 

 
5.5.2 General User Functionality: 

5.5.2.1 Add documents if allowed by the administrator 
5.5.2.2 Version control (checkout/check-in) capabilities 
5.5.2.3 Document Security options: view only, author (modify properties, 

checkin/checkout), owner (author plus modify security), administrator 
5.5.2.4 Modify properties/security if proper document security 
5.5.2.5 Create folders with links to documents 
5.5.2.6 Searching using both standard or custom searches 
5.5.2.7 Copying a document to either a local or network drive, providing a URL link to the 

document or attaching a document to an email 
5.5.2.8 Viewing/printing a document (security permitting) 
5.5.2.9 Full text indexing and searching 
5.5.2.10 Ability to change their active group 
5.5.2.11 Default security when adding a document based on their active group 
5.5.2.12 Batch printing capability to print an entire personnel file from PersonnelLib 
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5.5.3 System Integration: 
A complete system integration diagram is shown below. 
 

5.5.3.1 Integration with Microsoft Office 
5.5.3.2 Integration with K2 workflow via Web Services 
5.5.3.3 Integration with other systems via URL’s and web services 
5.5.3.4 Integration with Kofax Ascent Capture for scanning documents 

 

DMS

KDOTDocs

PersonnelLib ProjectDocs

PublicDocs MVA

WorkFlow

ProjectWise

Intranet
Web Server

WinCPMS

KKARS

KDOR
KHP
NRR

TRS

Active Directory
OrgDB

Kofax
Bulkloader
Processes

IDM Desktop
Personnel Clerks

Chief Counsel
Inspector General

Internet
Web Servers

KGATE

DMS Integration 
Diagram

11/9/2012

 
 
 



 
 

Event ID: EVT0002245 
Page 38 

 

 
 

5.6 Desired Functionality: 
Below is a high-level list of the additional desired functionality.  The contractor should consider 
and identify in their proposal how their solution will accomplish these requirements.  When 
preparing the proposal response, the contractor should be aware that these may or may not be 
implemented as part of the scope and will therefore be broken out separately in the cost proposal.  
If your solution provides additional capabilities in an area which are not detailed then these 
should be specifically identified in the proposal. 

 
5.6.1 Records management 

Records management should include functionality to define retention plans and times by 
indexing properties, the ability to put a legal hold on a document, the ability to determine 
the disposition of the document, and a rules or workflow based process for approval of 
documents identified for destruction. 
 

5.6.2 Email integration 
Email integration to allow emails to be automatically indexed based on either the email 
address it is sent to (PurchaseOrders@ksdot.org) or the public shared folder it’s dropped 
in to.  Security should be established based upon pre-established rules.  It should allow 
for easy integration with minimal user impact. 
 

5.6.3 Network integration 
Network integration so that shared document folders can be setup and as documents are 
dropped into the folder then it is automatically indexed based upon pre-established 
criteria and security is pre-defined based on rules or indexing information. 
 

5.6.4 SharePoint Integration 
KDOT is primarily using Microsoft SharePoint for the management of Information 
Technology projects.  The DMS is the Agencies official repository for many different types 
of documents.  Explain how your solution integrates with SharePoint. 
 

5.6.5 Bentley’s Project Wise Integration 
Project Wise is used heavily in KDOT for integration with MicroStation.  In addition to 
storing plans and plan sets in Project Wise, the designers use it to store all work in 
progress documents.  Explain how your solution integrates with Project Wise to make 
plan sets and documents move to DMS at varying points in the project. 

 
5.6.6 Linking Documents 

Ability to link documents together, e.g. volumes of a document, through the use of 
compound documents or hypertext links. 

 
 
5.6.7 Custom Error Definitions 

For example, the ability to setup a rule to warn users when they are adding a large sized 
document about the potential consequences. 

 
5.6.8 Bulk Modify 

Provide the ability to create a new document version while converting the documents 
from one software version to another based on a search.  For example, convert all Word 
2003 (.doc) files to Word 2007 (.docx) files.  If version 1 is the Word 2003 document then 
it would check-out the document, convert it to Word 2007 and check the Word 2007 in as 
version 2. 

 
5.6.9 Mobile device support 

Explain what mobile device (e.g. Smart Phones, Tablets, etc.) support is provided in your 
solution.  What additional software is needed on the mobile device to facilitate its use?  

mailto:PurchaseOrders@ksdot.org
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Does it allow the browsing of the content repository and the capturing of images and 
adding them to the repository? 
 

5.6.10 System Notifications 
Provide the ability for the administrator to send a notification to all currently signed-on 
users.  For example, the system will be going down in 5 minutes please logout.  Provide 
the ability for the administrator to setup a system broadcast for a pre-determined time 
frame.  For example, the DMS system will be down on Saturday for an upgrade.  The 
administrator would define this notification to run from midnight Tuesday thru midnight 
Friday. 
 

5.6.11 Custom Alerts 
Ability to add custom alert messages based on library and indexing information.  For 
example, if a ―librarian‖ is identified for a set of documents then the alert would notify the 
―librarian‖ if a new document is added so they can verify indexing and security 
information.  A custom alert may also be setup to notify a group of individuals when a 
new document is added with a link to the document. 
 

5.7 Response to Requirements 
In this section the Contractor will describe how the proposed solution will satisfy KDOT’s 
requirements. 
 
Complete Attachment 1 of this RFP, with codes marked as appropriate.  The applicable codes 
are: 
 
0 — Will Not Meet Requirement 
 
1 — System Meets Requirement With Modification At Additional Cost.  If third-party 
        products are proposed, identify the product and Contractor in the bid proposal. 
 
2 — System Meets Requirement With Modification At No Additional Cost 
 
3 — System Meets Requirement Without Modification. 
 
When answering the questions, the Contractor should describe existing related functionality. 
 
When answering the questions with 1 or 2, the Contractor should describe the modifications 
which will be provided to fully address each requirement. 

 
5.8 Scope of Work 

The project scope includes an Enterprise Document Management System for approximately 1800 
internal KDOT users and an unknown amount of public users.  This project will include 
establishing the new test and production environments and installation of software, configuration 
of the new libraries including security and backups, and conversion of existing documents and 
document properties.  A subset of production documents from each document class will be 
converted to test to ensure a smooth migration to production.  In addition, the Contractor will 
provide information and support to modify the existing web services used by other systems, and 
modification of the asp pages pulling specific documents.  This project does not include any 
imaging functions, electronic forms or workflow capabilities.  If this functionality is included in the 
base products then the Contractor should note that in their bid response. 
 
This project will include software licensing fees with the first year of maintenance included for an 
enterprise document management system.  Conversion of the existing FileNet Content 
Services/Web Services configuration and existing documents contained within the 5 FileNet 
libraries.  The bids should also include sufficient training as described in section 5.9.6 below. 

 
5.9 Services to be Provided 
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5.9.1 CITO Detailed Plan and Reporting 

 The Detail Project Plan:  The Contractor’s project manager will work with the 
KDOT project manager and CITO liaison to develop an acceptable detailed 
project plan for CITO approval.  This approval must be received prior to any 
work beginning on the project.  In addition, the Contractor project manager will 
be required to submit an updated project plan quarterly. 
 

 Team Status Meetings:  On-site and teleconference bi-weekly project status 
meetings will be held.  Required attendees include the KDOT Project Manager, 
the KDOT System Administrator, the Contractor Project Manager, and the 
Contractor Technical Lead.  Other team members may be requested to attend 
these meetings on an as needed basis.   
 

 Status Reports to KDOT Project Manager:  A bi-weekly status report will be 
provided to the KDOT Project Manager by the Contractor Project Manager that 
includes but is not limited to: 

 Accomplishments for the current reporting period 

 Planned activities for the next reporting period 

 Actual cost-to-date vs. budgeted cost-to-date 

 Current project schedule vs. baseline project schedule 

 Action Items that were closed 

 Open Action Items 

 New Actions Items 

 New Risks 
    
   The project plan should take into consideration following State Holidays. 

HOLIDAY DAY OBSERVED 

New Year’s Day January 1 

Martin Luther King Jr.’s Birthday Third Monday in January 

Memorial Day Last Monday in May 

Independence Day July 4 

Labor Day First Monday in September 

Veterans' Day November 11 

Thanksgiving Day 
Family Day 

Fourth Thursday in November 

Friday following the Fourth Thursday in 
November 

Christmas Day December 25 

Note:  When January 1, July 4, November 11 or December 25 falls on Saturday, the 
preceding Friday is observed as the legal holiday.  If these days fall on Sunday, the 
following Monday is the observed holiday. 
 

 
5.9.2 Design 

Develop a detail plan which satisfies the requirements and defines how the architecture 
will be established, security defined and libraries configured.  The design should be user 
centric and consider how the user will interact with the system for adding documents, 
searching and reporting capabilities.  It must also define how the existing interfaces will 
be accommodated minimizing the impact on the external system. 

 
5.9.3 Installation and Configuration 

KDOT server staff will setup the server(s) to the contractor’s specifications however the 
installation of the DMS software will be a joint effort between the contractor’s staff and 
KDOT’s system administrator.  This will facilitate knowledge transfer for future 
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installations.  The contractor staff and KDOT system administrator will work together to 
configure the libraries, properties and security on the system according to the design.  
The Contractor’s response should identify any tools that will be used with the 
configuration or conversion of the configuration and whether there is an additional cost 
associated we these tools. In addition, the timeline should include the estimate for 
configuring the software, establishing the properties, and setting up security groups. 

 
5.9.4 Conversion 

Conversion will include converting all documents in the existing libraries to the new 
system.  The documents will be moved in the format they currently exist in and no 
changes will be made to the documents themselves.  All versions and version history will 
be maintained.  The Contractor’s response should identify any tools that will be used with 
the conversion and whether there is an additional cost associated we these tools.  In 
addition, the timeline for moving documents by library should be included. 

 
5.9.5 Testing 

The contractor will develop a testing plan to ensure that all documents, indexing 
information, security, folders, and searches are converted and operating correctly.  The 
testing plan should include load testing and performance benchmarks.  Performance 
benchmarks should either meet or exceed current response times. 
 
Individual software components must be thoroughly tested by the Contractor, both at the 
unit and system level prior to delivery to KDOT for user acceptance testing.  
Documentation of such testing will be required before KDOT will accept software 
modules and system components for User Acceptance testing.  The Testing Plan must 
address, at a minimum, the following key testing activities: 

 
a. Unit testing:  Unit testing is the Contractor’s responsibility and will be performed 

using pre-defined test scripts that cover all of the functionality of the unit being 
tested.  Completed unit test results will be presented to KDOT prior to commencing 
any system or user acceptance testing.  ADA compliance testing will be included in 
accordance with the KDOT standards. 

 
b. System testing:  System testing is the Contractor’s responsibility and will be 

performed using pre-defined test scripts that cover all of the functionality of the 
overall system components being tested.  All test scripts will be approved by the 
KDOT project team prior to their execution.  Completed system test results will be 
presented to KDOT prior to commencing any user acceptance testing.   

 
c. System interface testing:  System interface testing will be performed by the 

Contractor. System interface testing shall include end-to-end tests verifying the 
completeness and timeliness of all data exchanged between systems.  All test 
scripts will be approved by the KDOT project team prior to their execution. 
 

d. User acceptance testing:  User Acceptance testing will be performed by 
designated KDOT Employees.  User acceptance testing evaluation and sign-off will 
be the sole responsibility of KDOT. 
 

e. Performance load testing:  Load testing will be conducted to ensure the system 
will handle a load.  Performance at various locations throughout the state must 

meet or exceed the current system performance. 
 

5.9.6 Training and Documentation 
A key success factor for the project is knowledge transfer.  The KDOT system 
administrator should be self-sufficient at the conclusion of the project.  This will be 
accomplished by engaging the KDOT staff in all aspects of the project from design, 
installation, configuration, conversion and implementation.  In addition, the Contractor 
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should provide sufficient documentation including the design document, system manuals 
and architectural information for system administration. 
 
In addition, the Contractor shall propose a user training program to sufficiently train 1000 
employees including 400 in Topeka and 100 in each of the six district offices throughout 
the state.  In addition, a computer based training course will be provided for future 
training.  The proposal should include a user manual and quick reference guide. 

 
5.9.7 Implementation 

The contractor will be responsible for implementation including installation of the software, 
with the assistance of KDOT, configuration, customization and conversion of documents.  
The contractor will pre-establish verification procedures to ensure that all documents, 
document versions, properties and security are converted correctly. 

 
5.9.8 Warranty 

The contractor shall warrant the system for a period of 90 days from the date the system 
is implemented in a production environment and the users begin using the system.  All 
defects identified prior to or during the warranty period shall be fixed and implemented by 
the contractor prior to receiving the final payment.  Defects discovered during the 
warranty period may include items overlooked during the testing period.  The final 
payment will include the 10% retained during the project. 
 
The Contractor shall supply onsite and offsite hourly rates for maintenance and support 
activities.  KDOT will contract for one three year maintenance and support period (Years 
1-3) and provide an option for another three year maintenance and support period (Years 
4-6).  Maintenance and support activities shall be used on a time basis as needed using 
the hourly rates agreed upon. 
 

5.10 Deliverables 
A minimum set of deliverables is identified below.  These are also identified on the cost 
sheet, in addition to the software.  The deliverables may be broken down into smaller 
deliverables if elected in the bid proposal however they must roll up to this level.  All 
deliverables must have a clearly defined product associated with them.  Payment for a 
deliverable will only be made once KDOT has approved the deliverable. 

 
5.10.1 CITO Detailed Project Plan 

This contract will be subject to project planning and reporting requirements outlined in 
Kansas statutes 75-7201 – 75-7212 via the Information Technology Executive Council 
(ITEC) policies and the Joint Committee on Information Technology (JCIT) 
guidelines/recommendations. As such, this project will be overseen by the Kansas 
Enterprise Project Management Office (EPMO).  ITEC Policies can be found at the 
following web site:   http://oits.ks.gov/kito/ 

 
Upon award, the Contractor Project Manager will work with the KDOT Project Manager to 
develop a detailed project plan which meets EPMO requirements found at the foregoing 

website.   A detailed project plan must be created in Microsoft Project version 2010 and 
be submitted to the EPMO for review and approval prior to the commencement of any 
additional work.  The Chief Information Technology Office (CITO) requires a four week 
lead time for project plan review.  Once approved, this project plan will form the basis for 
tracking all tasks and deliverables and for aligning resources to match workload 
requirements.   This approval must be received prior to any work beginning on the 
project. 

 
5.10.2 Detail Design Documents 

The detail design plan and documents will contain all the information to build the solution.  
At a minimum, it should include: 

 Architecture diagram and documentation 

http://oits.ks.gov/kito/
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 Software installation and configuration plan 

 Security plan by library 

 Interface approach, diagram and documentation on how they will be converted to 
the new system.   

 Conversion plan for moving documents for all libraries.  
 

5.10.3 Testing Plan and Documents 
The testing plan will contain sufficient scenarios to cover all aspects of the system.  This 
will include all libraries, cross library searching, security and interfaces.  The plan must 
include unit testing, system testing, interface testing and load testing for performance.  
Performance shall meet or exceed current response times. 

   
5.10.4 Software Installation and Configuration 

This deliverable will include the actual installation and configuration of software on both 
the test and production systems. 

 
5.10.5 Document Conversion 

This deliverable will be considered complete when all documents have been successfully 
converted in the production system. 

 
5.10.6 System Administrator Documents and Knowledge Transfer 

At a minimum the KDOT system administrator should be able to perform all current 
functionality as described in section 5.5.1 or its equivalent.  In addition, all system 
administrator manuals and architectural diagrams and documents for the KDOT 
installation will be provided. 

 
5.10.7 User Documents and Training 

At a minimum this deliverable will include the training of 1,000 employees, user training 
manual, computer based training course and a quick reference guide. 

 
5.10.8 Production Implementation 

This deliverable is complete when the solution is successfully implemented in production, 
all documents are converted and verified, performance is verified, interfaces are working 
and the users are using the system. 

 
5.10.9 Implementation of Additional/Optional Modules 

Several modules have been identified as desired functionality.  These modules may be 
part of the base product or sold separately.  KDOT will determine during the evaluation 
and negotiation process whether any or all of the additional modules will be included in 
the scope.  The following modules will be broken out separately on the cost sheet.  All 
other desired functionality is considered in the base product if it exists.  If a separate 
module is needed for these then that should be added to the cost sheet.  Modules that 
will be their own deliverable and cost item include: 

 Records Retention 

 Email Integration 

 SharePoint Integration 

 Bentley Project Wise Integration 

 Network Integration 

 Mobile Device Support 
 

5.11 Timeline 
Please identify the anticipated start and end dates based on a June 24, 2013 start date.  
Additional detail may be added as desired. 

 

Activity Start Date End Date 

Project Startup   
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Design   

Test system software installation and setup   

Library, property and security configuration   

Conversion Plan   

Sample production documents converted to test   

Implementation Plan   

Production system software installation and setup   

Production implementation including document conversion   

Administrator Training   

Development of user training manual and quick reference guide   

Development of Computer Based Training Module   

End-user training   

 
 

Project Startup includes development of a detailed project plan that meets the 
requirements of the Chief Information Technology Office (CITO).  See 
http://oits.ks.gov/kito/ITProposedPlans.htm for details.  No additional work may begin 
on the project until the detailed project plan is approved by the CITO’s office.  This 
may take 2- 4 weeks for approval. 

 
5.12 State Resources to be Provided 

The state will provide one (1) full-time system administrator and a part-time project 
manager to work on the project. 

5.13 Project Logistics 

The Contractor’s key project resources will work on-site in Topeka, Kansas for each 
phase of the project in which they participate.  KDOT will furnish office space for the 
Contractor’s project team.  The Contractor shall be responsible for providing parking for 
their staff whenever they are on-site.  KDOT also plans to provide communication lines, 
telephones (for local calls and long distance calls related to this project only), a 
photocopier, and fax machine for the Contractor to use while on-site.  Printers and 
plotters will also be available on-site for use by the Contractor; however, it will be the 
Contractor’s responsibility to provide printer drivers or other items that are necessary to 
obtain the desired output and to make their own copies.  KDOT will not provide the 
Contractor with administrative support personnel. 
 
The Contractor shall provide all other equipment (including hardware and software), 
supplies, administrative overhead, logistics, lodging and other items or expenses 
necessary for the Contractor’s staff to complete the project.  Any software that is used for 
the project shall be provided to KDOT upon completion of the project. 

 
If, at any time during design and implementation, the Contractor experiences difficulties 
or problems with the COTS application software, it will be the responsibility of the 
Contractor to coordinate and rectify the difficulties or problems with the software provider.   
 
KDOT support is only available from 7:30 - 4:30 Central Standard Time Monday through 
Friday.  Support will be unavailable on all State of Kansas official holidays. 

 
 

 

http://oits.ks.gov/kito/ITProposedPlans.htm
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6. COST SHEET 

 
Payments will be made on a deliverable fixed price basis based solely on KDOT’s 
acceptance/approval of the deliverable.  The minimum set of deliverables is provided below.  If 
the Contractor desires to break the project deliverables into more, smaller deliverables then this 
should be done below with a roll-up of costs to these deliverables.  Each deliverable must be 
easily identified by a delivered product or service.  There are advantages and disadvantages to 
smaller deliverables.  The primary advantage is that the Contractor will receive more, smaller 
payments throughout the project.  The disadvantage is that there is less opportunity to make up 
potential deficits from one deliverable to another.   

 

 The software license and maintenance fee should not be altered. 

 All travel costs should be included in the deliverable costs; these will not be paid separately. 

 A 10% retainage will be withheld from all payments until final acceptance of the project.   

 The maintenance period will not begin until the production implementation of the system is 
complete.   

 All work is expected to be performed onsite at KDOT working closely with the DMS system 
administrator. 

 
Contractor Name:   
 

Software Licenses & 
Maintenance: 

Notes Quantity Unit 
Cost 

Total Cost 

  Base System for test, including 
one (1) year of maintenance. 

Indicate type of license:  
Enterprise, library based, 
server based, core based, 
user based. 

   

  Optional modules: Indicate if included in base 
system or not available.  
Otherwise, indicate license 
type. 

   

 Records Retention     

 Email Integration     

 SharePoint Integration     

 Bentley ProjectWise 
Integration 

    

 Other     

  Base System for production, 
including one (1) year of 
maintenance. 

Indicate here the type of 
license: Enterprise, library 
based, server based, core 
based, user based. 

   

 Records Retention     

 Email Integration     

 SharePoint Integration     

 Bentley ProjectWise 
Integration 

    

 Other     

Services: (Including travel) Notes   Total Cost 

CITO Detailed Project Plan     

Design     

Software Installation and 
Configuration  

Includes both test and 
production. 

   

Document Conversion Includes both test and 
production. 

   

Testing     
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Training and Documentation     

Production Implementation     

Warranty     

Maintenance and Support    

Years 2 – 4 Annual maintenance and 
support costs if not included in 
licensing cost. 

  

Years 5 - 7 Annual maintenance and 
support costs if not included in 
licensing cost. 

  

 
The following table is intended to obtain resource costs if KDOT requested any development or training 
that would not be included in the Maintenance and Support listed above.  Since KDOT cannot pay for a 
Contractors travel and per diem we need to have an Onsite Rate that is inclusive of these expenses for 
the Contractor.   
 
A development example might be if KDOT needed some assistance with development of a custom 
interface.   It is assumed there would be a need for a Project Manager and certain technical or developer 
resources required.  What resource classification would typically be provided for that development effort 
and what would be the Offsite and Onsite hourly rate for each resource. 
 
A training example might be if KDOT needed some assistance with training after implementation.  What 
resource classification would typically be provided for that training effort and what would be the Offsite 
and Onsite hourly rate for each resource. 
 

Post Implementation Development and Training Rates 

Employee Classification Offsite Hourly Rate Onsite Hourly 
Rate 

 Resource 1   

 Resource 2   

 Resource 3   

 Resource 4   

 Resource 5   

 Resource 6   
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State of Kansas 
Department of Administration 
DA-146a    (Rev. 06-12) 

CONTRACTUAL PROVISIONS ATTACHMENT 
 
Important: This form contains mandatory contract provisions and must be attached to or incorporated in all copies of any 

contractual agreement.  If it is attached to the vendor/contractor's standard contract form, then that form must be 
altered to contain the following provision: 

 
 "The Provisions found in Contractual Provisions Attachment (Form DA-146a, Rev. 06-12), which is attached hereto, 

are hereby incorporated in this contract and made a part thereof." 
 
 The parties agree that the following provisions are hereby incorporated into the contract to which it is attached and 

made a part thereof, said contract being the _____ day of ____________________, 20_____. 
 
 1. Terms Herein Controlling Provisions:  It is expressly agreed that the terms of each and every provision in this attachment 

shall prevail and control over the terms of any other conflicting provision in any other document relating to and a part of the 
contract in which this attachment is incorporated.  Any terms that conflict or could be interpreted to conflict with this attachment 
are nullified. 

 
 2. Kansas Law and Venue:  This contract shall be subject to, governed by, and construed according to the laws of the State of 

Kansas, and jurisdiction and venue of any suit in connection with this contract shall reside only in courts located in the State of 
Kansas. 

 
 3. Termination Due To Lack Of Funding Appropriation:  If, in the judgment of the Director of Accounts and Reports, 

Department of Administration, sufficient funds are not appropriated to continue the function performed in this agreement and 
for the payment of the charges hereunder, State may terminate this agreement at the end of its current fiscal year.  State 
agrees to give written notice of termination to contractor at least 30 days prior to the end of its current fiscal year, and shall give 
such notice for a greater period prior to the end of such fiscal year as may be provided in this contract, except that such notice 
shall not be required prior to 90 days before the end of such fiscal year.  Contractor shall have the right, at the end of such 
fiscal year, to take possession of any equipment provided State under the contract.  State will pay to the contractor all regular 
contractual payments incurred through the end of such fiscal year, plus contractual charges incidental to the return of any such 
equipment.  Upon termination of the agreement by State, title to any such equipment shall revert to contractor at the end of the 
State's current fiscal year.  The termination of the contract pursuant to this paragraph shall not cause any penalty to be 
charged to the agency or the contractor. 

 
 4. Disclaimer Of Liability:  No provision of this contract will be given effect that attempts to require the State of Kansas or its 

agencies to defend, hold harmless, or indemnify any contractor or third party for any acts or omissions. The liability of the State 
of Kansas is defined under the Kansas Tort Claims Act (K.S.A. 75-6101 et seq.). 

 
 5. Anti-Discrimination Clause:  The contractor agrees: (a) to comply with the Kansas Act Against Discrimination (K.S.A. 44-

1001 et seq.) and the Kansas Age Discrimination in Employment Act (K.S.A. 44-1111 et seq.) and the applicable provisions of 
the Americans With Disabilities Act (42 U.S.C. 12101 et seq.) (ADA) and to not discriminate against any person because of 
race, religion, color, sex, disability, national origin or ancestry, or age in the admission or access to, or treatment or 
employment in, its programs or activities; (b) to include in all solicitations or advertisements for employees, the phrase "equal 
opportunity employer"; (c) to comply with the reporting requirements set out at K.S.A. 44-1031 and K.S.A. 44-1116; (d) to 
include those provisions in every subcontract or purchase order so that they are binding upon such subcontractor or vendor; 
(e) that a failure to comply with the reporting requirements of (c) above or if the contractor is found guilty of any violation of 
such acts by the Kansas Human Rights Commission, such violation shall constitute a breach of contract and the contract may 
be cancelled, terminated or suspended, in whole or in part, by the contracting state agency or the Kansas Department of 
Administration; (f) if it is determined that the contractor has violated applicable provisions of ADA, such violation shall constitute 
a breach of contract and the contract may be cancelled, terminated or suspended, in whole or in part, by the contracting state 
agency or the Kansas Department of Administration. 

 
 Contractor agrees to comply with all applicable state and federal anti-discrimination laws. 
 
 The provisions of this paragraph number 5 (with the exception of those provisions relating to the ADA) are not applicable to a 

contractor who employs fewer than four employees during the term of such contract or whose contracts with the contracting 
State agency cumulatively total $5,000 or less during the fiscal year of such agency. 

 
 6. Acceptance Of Contract:  This contract shall not be considered accepted, approved or otherwise effective until the statutorily 

required approvals and certifications have been given. 
 
 7. Arbitration, Damages, Warranties:  Notwithstanding any language to the contrary, no interpretation of this contract shall find 

that the State or its agencies have agreed to binding arbitration, or the payment of damages or penalties. Further, the State of 
Kansas and its agencies do not agree to pay attorney fees, costs, or late payment charges beyond those available under the 
Kansas Prompt Payment Act (K.S.A. 75-6403), and no provision will be given effect that attempts to exclude, modify, disclaim 
or otherwise attempt to limit any damages available to the State of Kansas or its agencies at law, including but not limited to 
the implied warranties of merchantability and fitness for a particular purpose. 

 
 8. Representative's Authority To Contract:  By signing this contract, the representative of the contractor thereby represents 

that such person is duly authorized by the contractor to execute this contract on behalf of the contractor and that the contractor 
agrees to be bound by the provisions thereof. 

 
 9. Responsibility For Taxes:  The State of Kansas and its agencies shall not be responsible for, nor indemnify a contractor for, 

any federal, state or local taxes which may be imposed or levied upon the subject matter of this contract. 
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10. Insurance:  The State of Kansas and its agencies shall not be required to purchase any insurance against loss or damage to 

property or any other subject matter relating to this contract, nor shall this contract require them to establish a "self-insurance" 
fund to protect against any such loss or damage.  Subject to the provisions of the Kansas Tort Claims Act (K.S.A. 75-6101 et 
seq.), the contractor shall bear the risk of any loss or damage to any property in which the contractor holds title. 

 
11. Information:  No provision of this contract shall be construed as limiting the Legislative Division of Post Audit from 

having access to information pursuant to K.S.A. 46-1101 et seq. 
 
12. The Eleventh Amendment:  "The Eleventh Amendment is an inherent and incumbent protection with the State of Kansas and 

need not be reserved, but prudence requires the State to reiterate that nothing related to this contract shall be deemed a 
waiver of the Eleventh Amendment." 

 
13. Campaign Contributions / Lobbying:  Funds provided through a grant award or contract shall not be given or received in 

exchange for the making of a campaign contribution.  No part of the funds provided through this contract shall be used to 
influence or attempt to influence an officer or employee of any State of Kansas agency or a member of the Legislature 
regarding any pending legislation or the awarding, extension, continuation, renewal, amendment or modification of any 
government contract, grant, loan, or cooperative agreement. 
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Appendix C – Document Management System Infrastructure 
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Appendix D  -  KDOT Document Management System Index Properties / Metadata 
 

Name 
Data 

Type 
Size 

Object 

Type 

Multi- 

Valued? 
KDOTDocs MVA PersonnelLib ProjectDocs PublicDocs 

Custom Properties          

 Accident Date  Date/Time  32  Item  No   X       

 Accident Location  String  32  Item  No   X       

 Accident Number  String  7  Item  No   X       

 Accident Type  String  30  Item  No   X       

 Accident Year  String  4  Item  No   X       

 Bridge Number  String  4  Item  Yes       X   

 City  String  40  Item  No X X   X X 

 Co_MP  String  7  Item  No   X       

 Collision Type  String  30  Item  No   X       

 Construction Zone  String  1  Item  No   X       

 Contract Number  String 10  Item  Yes X     X   

 County  String  24  Item  Yes X X   X X 

 Custom1  String  254  Item  No         X 

 Custom2  String  254  Item  No         X 

 Custom3  String  254  Item  No         X 

 Custom4  String  254  Item  No         X 

 DEL_DUP  Number  11  Item  No   X       

 District-Area-Subarea  String  33  Item  No X     X   

 Docket or Case Number  String  20  Item  No X         

 Document State  String  30  Item  No X         

 Document Subtype  String  50  Item  No X   X     

 Document Type  String  50  Item  No       X X 

 DOT Object Code  String  6  Item  No X         
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Name 
Data 

Type 
Size 

Object 

Type 

Multi- 

Valued? 
KDOTDocs MVA PersonnelLib ProjectDocs PublicDocs 

 Drivers License Number  String  20  Item  Yes   X       

 Effective Date  Date/Time  32  Item  No X   X     

 Employee Name  String  64  Item  No     X     

 Federal Project Number  String  30  Item  No X         

 File Source  String  40  Item  No       X   

 First Name  String  14  Item  Yes   X       

 Fiscal Year  String  4  Item  No X         

 Fixed Object Type  String  40  Item  No   X       

 GPS Latitude  String  12  Item  No X         

 GPS Longitude  String  14  Item  No X         

 Inspection Type  String  40  Item  No X         

 KDOT District  Number  11  Item  No   X       

 KDOT Project Number  String  20  Item  No X       X 

 KDOT Property Damaged  String  20  Item  No   X       

 KDOT Property Damaged Name  String  32  Item  Yes   X       

 Large Vehicle Type  String  20  Item  Yes   X       

 Last Name  String  20  Item  Yes   X       

 Local Case Number  String  40  Item  No   X       

 Media Location  String  32  Item  No X         

 MV Custom1  String  200  Item  Yes         X 

 MV Custom2  String  200  Item  Yes         X 

 NBIP  String  15  Item  Yes       X   

 Official Record  String  3  Item  No       X   

 On Road  String  40  Item  No   X       

 Project Jurisdiction  String  3  Item  No       X   

 Project Name  String  50  Item  No       X   
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Name 
Data 

Type 
Size 

Object 

Type 

Multi- 

Valued? 
KDOTDocs MVA PersonnelLib ProjectDocs PublicDocs 

 Project Serial Number  String  4  Item  No       X   

 Project Stage  String  3  Item  No       X   

 Published  String  3  Item  No         X 

 Reference Date  Date/Time  32  Item  No X   X X   

 Reference Name  String  64  Item  Yes X         

 Reference Number  String  18  Item  No X     X   

 Region  String  32  Item  No         X 

 Release Level  String  40  Item  No   X       

 Reporting Agency  String  7  Item  No   X       

 Reporting Severity  String  10  Item  No   X       

 Revision Level  String  10  Item  No X         

 Route  String  15  Item  Yes X X     X 

 Salvage ID Number  String  20  Item  No X         

 SHARP Employee ID  String  11  Item  No     X     

 SSN  String  9  Item  No     X     

 SSN/FEIN  String  11  Item  No X         

 Status  String  10  Item  No       X   

 Structure ID  String  15  Item  Yes X     X   

 Subtitle  String  64  Item  No     X     

 Subtitle 1  String  64  Item  No X         

 Subtitle 2  String 80  Item  No X         

 Unique Reference  String  25  Item  No X         

 VIN  String  32  Item  Yes   X       

 Web Application  String  50  Item  No       X X 

 Workflow ID  String  10  Item  No       X   

 Workflow Reference ID  String  7  Item  No X         
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Name 
Data 

Type 
Size 

Object 

Type 

Multi- 

Valued? 
KDOTDocs MVA PersonnelLib ProjectDocs PublicDocs 

 Year  String  4  Item  No         X 

 Release Level  String  8  Version  No X         

 vEffective Date  Date/Time  32  Version  No     X     

 vReference Date  Date/Time  32  Version  No     X     

 System Properties                   

 Document Class  String  32  Item  No X X X X X 

 idmSearch  Number  11  Item  No X X X X X 

 idmFilterQuery  Number  11  Item  No X X X X X 

 idmVWVersion  String  254  Version  No X X X X X 

 idmPublish  Number  11  Version  No X X X X X 

 idmCDBehaviorID  String  32  Version  No X X X X X 

 idmAnnotation  Number  11  Version  No X X X X X 
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Appendix E - KDOT Document Management System Document Classes by Library 
 

Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

KDOTDocs Base CAD and GEOPAK File       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Subtitle 1   Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  County Yes  Yes Item 

   7  District-Area-Subarea Yes  No Item 

   8  Docket or Case Number   No Item 

   9  Federal Project Number   No Item 

   10  KDOT Project Number   No Item 

   11  Keyword   Yes Item 

   12  Media Location   No Item 

   13  Reference Date   No Item 

   14  Revision Level   No Item 

   15  Route Yes  Yes Item 

   16  Structure ID   Yes Item 

   17  Subtitle 2   No Item 

   18  Unique Reference   No Item 

   19  Workflow Reference ID   No Item 

   20  Checked In By User   No Version 

   21  Checkin Date   No Version 

   22  Comment - Version   No Version 

   23  File Name - Version   No Version 

   24  Release Level   No Version 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

 Budget Document       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Comment   No Item 

   4  District-Area-Subarea Yes  No Item 

   5  Docket or Case Number   No Item 

   6  Fiscal Year   No Item 

   7  Keyword   Yes Item 

   8  Media Location   No Item 

   9  Reference Date   No Item 

   10  Reference Name   Yes Item 

   11  Reference Number   No Item 

   12  Unique Reference   No Item 

   13  Workflow Reference ID   No Item 

   14  Checked In By User   No Version 

   15  Checkin Date   No Version 

   16  Comment - Version   No Version 

   17  File Name - Version   No Version 

   18  Release Level   No Version 

 Computer System       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Subtitle 1   Yes No Item 

   4  Comment   No Item 

   5  District-Area-Subarea Yes  No Item 

   6  Federal Project Number   No Item 

   7  KDOT Project Number   No Item 



 
 

Event ID: EVT0002245 
Page 59 

 

Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   8  Keyword   Yes Item 

   9  Media Location   No Item 

   10  Reference Date   No Item 

   11  Reference Name   Yes Item 

   12  Reference Number   No Item 

   13  Revision Level   No Item 

   14  Subtitle 2   No Item 

   15  Unique Reference   No Item 

   16  Workflow Reference ID   No Item 

   17  Checked In By User   No Version 

   18  Checkin Date   No Version 

   19  Comment - Version   No Version 

   20  File Name - Version   No Version 

   21  Release Level   No Version 

 Contract or Agreement       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  City Yes  No Item 

   4  Comment   No Item 

   5  Contract Number   Yes Item 

   6  County Yes  Yes Item 

   7  District-Area-Subarea Yes  No Item 

   8  Docket or Case Number   No Item 

   9  DOT Object Code   No Item 

   10  Federal Project Number   No Item 

   11  Fiscal Year   No Item 

   12  KDOT Project Number   No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   13  Keyword   Yes Item 

   14  Media Location   No Item 

   15  Reference Date   No Item 

   16  Reference Name   Yes Item 

   17  Reference Number   No Item 

   18  Route Yes  Yes Item 

   19  Salvage ID Number   No Item 

   20  SSN/FEIN   No Item 

   21  Structure ID   Yes Item 

   22  Subtitle 1   No Item 

   23  Subtitle 2   No Item 

   24  Unique Reference   No Item 

   25  Workflow Reference ID   No Item 

   26  Checked In By User   No Version 

   27  Checkin Date   No Version 

   28  Comment - Version   No Version 

   29  File Name - Version   No Version 

   30  Release Level   No Version 

 Contractor Documents       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Reference Number   Yes No Item 

   4  Reference Date   No Item 

   5  SSN/FEIN   No Item 

   6  Subtitle 1   Yes No Item 

   7  Comment   No Item 

   8  Keyword   Yes Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   9  Subtitle 2   Yes No Item 

   10  Checked In By User   No Version 

   11  Checkin Date   No Version 

   12  Comment - Version   No Version 

   13  File Name - Version   No Version 

 Correspondence       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Reference Name   Yes Yes Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  Contract Number   Yes Item 

   7  County Yes  Yes Item 

   8  District-Area-Subarea Yes  No Item 

   9  Docket or Case Number   No Item 

   10  Federal Project Number   No Item 

   11  Fiscal Year   No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  Media Location   No Item 

   15  Reference Date   No Item 

   16  Reference Number   No Item 

   17  Route Yes  Yes Item 

   18  Salvage ID Number   No Item 

   19  SSN/FEIN   No Item 

   20  Structure ID   Yes Item 

   21  Subtitle 1   No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   22  Unique Reference   No Item 

   23  Workflow Reference ID   No Item 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  Comment - Version   No Version 

   27  File Name - Version   No Version 

   28  Release Level   No Version 

 Court Document       

   1  Title   Yes No Item 

   2  Docket or Case Number   Yes No Item 

   3  Document Subtype Yes  Yes No Item 

   4  Reference Name   Yes Yes Item 

   5  Comment   No Item 

   6  Contract Number   Yes Item 

   7  County Yes  Yes Item 

   8  Federal Project Number   No Item 

   9  KDOT Project Number   No Item 

   10  Keyword   Yes Item 

   11  Media Location   No Item 

   12  Reference Date   No Item 

   13  Reference Number   No Item 

   14  Subtitle 1   No Item 

   15  Unique Reference   No Item 

   16  Workflow Reference ID   No Item 

   17  Checked In By User   No Version 

   18  Checkin Date   No Version 

   19  Comment - Version   No Version 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   20  File Name - Version   No Version 

   21  Release Level   No Version 

 Employee Form       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Reference Name   Yes Yes Item 

   4  SSN/FEIN   Yes No Item 

   5  City Yes  No Item 

   6  Comment   No Item 

   7  District-Area-Subarea Yes  No Item 

   8  Federal Project Number   No Item 

   9  Fiscal Year   No Item 

   10  KDOT Project Number   No Item 

   11  Keyword   Yes Item 

   12  Media Location   No Item 

   13  Reference Date   No Item 

   14  Reference Number   No Item 

   15  Unique Reference   No Item 

   16  Workflow Reference ID   No Item 

   17  Checked In By User   No Version 

   18  Checkin Date   No Version 

   19  Comment - Version   No Version 

   20  File Name - Version   No Version 

   21  Release Level   No Version 

 External Media       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   3  Media Location   Yes No Item 

   4  Reference Name   Yes Yes Item 

   5  City Yes  No Item 

   6  Comment   No Item 

   7  County Yes  Yes Item 

   8  District-Area-Subarea Yes  No Item 

   9  Docket or Case Number   No Item 

   10  DOT Object Code   No Item 

   11  Federal Project Number   No Item 

   12  Fiscal Year   No Item 

   13  KDOT Project Number   No Item 

   14  Keyword   Yes Item 

   15  Reference Date   No Item 

   16  Reference Number   No Item 

   17  Revision Level   No Item 

   18  Route Yes  Yes Item 

   19  SSN/FEIN   No Item 

   20  Structure ID   Yes Item 

   21  Subtitle 1   No Item 

   22  Subtitle 2   No Item 

   23  Unique Reference   No Item 

   24  Workflow Reference ID   No Item 

   25  Checked In By User   No Version 

   26  Checkin Date   No Version 

   27  Comment - Version   No Version 

   28  File Name - Version   No Version 

   29  Release Level   No Version 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

 Federal Project File       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Federal Project Number   Yes No Item 

   4  Comment   No Item 

   5  City Yes  No Item 

   6  County Yes  Yes Item 

   7  District-Area-Subarea Yes  No Item 

   8  Fiscal Year   No Item 

   9  KDOT Project Number   No Item 

   10  Keyword   Yes Item 

   11  Reference Date   No Item 

   12  Reference Name   Yes Item 

   13  Reference Number   No Item 

   14  Route Yes  Yes Item 

   15  Subtitle 1   No Item 

   16  Subtitle 2   No Item 

   17  Workflow Reference ID   No Item 

   18  Checked In By User   No Version 

   19  Checkin Date   No Version 

   20  Comment - Version   No Version 

   21  File Name - Version   No Version 

   22  Release Level   No Version 

 Financial Document       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  City Yes  No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   4  Comment   No Item 

   5  Contract Number   Yes Item 

   6  County Yes  Yes Item 

   7  District-Area-Subarea Yes  No Item 

   8  Docket or Case Number   No Item 

   9  DOT Object Code   No Item 

   10  Federal Project Number   No Item 

   11  Fiscal Year   No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  Media Location   No Item 

   15  Reference Date   No Item 

   16  Reference Name   Yes Item 

   17  Reference Number   No Item 

   18  SSN/FEIN   No Item 

   19  Subtitle 1   No Item 

   20  Subtitle 2   No Item 

   21  Unique Reference   No Item 

   22  Workflow Reference ID   No Item 

   23  Checked In By User   No Version 

   24  Checkin Date   No Version 

   25  Comment - Version   No Version 

   26  File Name - Version   No Version 

   27  Release Level   No Version 

 General Studies and Plans       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   3  Subtitle 1   Yes No Item 

   4  Comment   No Item 

   5  Keyword   Yes Item 

   6  Media Location   No Item 

   7  Reference Date   No Item 

   8  Reference Name   Yes Item 

   9  Reference Number   No Item 

   10  Revision Level   No Item 

   11  Unique Reference   No Item 

   12  Workflow Reference ID   No Item 

   13  Checked In By User   No Version 

   14  Checkin Date   No Version 

   15  Comment - Version   No Version 

   16  File Name - Version   No Version 

   17  Release Level   No Version 

 Master or Form Template       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Revision Level   Yes No Item 

   4  Comment   No Item 

   5  District-Area-Subarea Yes  No Item 

   6  Keyword   Yes Item 

   7  Media Location   No Item 

   8  Reference Date   No Item 

   9  Reference Number   No Item 

   10  Unique Reference   No Item 

   11  Workflow Reference ID   No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   12  Checked In By User   No Version 

   13  Checkin Date   No Version 

   14  Comment - Version   No Version 

   15  File Name - Version   No Version 

   16  Release Level   No Version 

 News Clipping       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Comment   Yes No Item 

   4  Keyword   Yes Item 

   5  Reference Date   Yes No Item 

   6  Subtitle 1 Yes  Yes No Item 

   7  Subtitle 2   Yes No Item 

   8  Workflow Reference ID   No Item 

   9  Checked In By User   No Version 

   10  Checkin Date   No Version 

   11  File Name - Version   No Version 

   12  Comment - Version   No Version 

   13  Release Level   No Version 

 Permit       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Reference Number   Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  County Yes  Yes Item 

   7  District-Area-Subarea Yes  No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   8  Docket or Case Number   No Item 

   9  Federal Project Number   No Item 

   10  GPS Latitude   No Item 

   11  GPS Longitude   No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  Media Location   No Item 

   15  Reference Date   No Item 

   16  Reference Name   Yes Item 

   17  Route Yes  Yes Item 

   18  Structure ID   Yes Item 

   19  Subtitle 1   No Item 

   20  Subtitle 2   No Item 

   21  Unique Reference   No Item 

   22  Workflow Reference ID   No Item 

   23  Checked In By User   No Version 

   24  Checkin Date   No Version 

   25  Comment - Version   No Version 

   26  File Name - Version   No Version 

   27  Release Level   No Version 

 Personnel Document       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  City Yes  No Item 

   4  Comment   No Item 

   5  County Yes  Yes Item 

   6  District-Area-Subarea Yes  No Item 



 
 

Event ID: EVT0002245 
Page 70 

 

Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   7  Docket or Case Number   No Item 

   8  Effective Date   No Item 

   9  Fiscal Year   No Item 

   10  Keyword   Yes Item 

   11  Media Location   No Item 

   12  Reference Date   No Item 

   13  Reference Name   Yes Item 

   14  Reference Number   No Item 

   15  Subtitle 1   No Item 

   16  Subtitle 2   No Item 

   17  Unique Reference   No Item 

   18  Workflow Reference ID   No Item 

   19  Checked In By User   No Version 

   20  Checkin Date   No Version 

   21  Comment - Version   No Version 

   22  File Name - Version   No Version 

   23  Release Level   No Version 

 Photo       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  City Yes  No Item 

   4  Comment   No Item 

   5  County Yes  Yes Item 

   6  District-Area-Subarea Yes  No Item 

   7  Docket or Case Number   No Item 

   8  Federal Project Number   No Item 

   9  Inspection Type Yes  No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   10  KDOT Project Number   No Item 

   11  Keyword   Yes Item 

   12  Media Location   No Item 

   13  Reference Date   No Item 

   14  Reference Name   Yes Item 

   15  Reference Number   No Item 

   16  Route Yes  Yes Item 

   17  Salvage ID Number   No Item 

   18  Structure ID   Yes Item 

   19  Subtitle 1   No Item 

   20  Unique Reference   No Item 

   21  Workflow Reference ID   No Item 

   22  Checked In By User   No Version 

   23  Checkin Date   No Version 

   24  Comment - Version   No Version 

   25  File Name - Version   No Version 

   26  Release Level   No Version 

 Plan Sheet       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  KDOT Project Number   Yes No Item 

   4  Subtitle 1   No Item 

   5  City Yes  No Item 

   6  Comment   No Item 

   7  County Yes  Yes Item 

   8  District-Area-Subarea Yes  No Item 

   9  Document State   No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   10  Federal Project Number   No Item 

   11  Keyword   Yes Item 

   12  Media Location   No Item 

   13  Reference Date   No Item 

   14  Revision Level   No Item 

   15  Route Yes  Yes Item 

   16  Structure ID   Yes Item 

   17  Subtitle 2   No Item 

   18  Unique Reference   No Item 

   19  Workflow Reference ID   No Item 

   20  Checked In By User   No Version 

   21  Checkin Date   No Version 

   22  Comment - Version   No Version 

   23  File Name - Version   No Version 

   24  Release Level   No Version 

 Project Authorization       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  City Yes  No Item 

   4  Comment   No Item 

   5  County Yes  Yes Item 

   6  District-Area-Subarea Yes  No Item 

   7  Docket or Case Number   No Item 

   8  Federal Project Number   No Item 

   9  Fiscal Year   No Item 

   10  KDOT Project Number   No Item 

   11  Keyword   Yes Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   12  Media Location   No Item 

   13  Reference Date   No Item 

   14  Reference Name   Yes Item 

   15  Reference Number   No Item 

   16  Revision Level   No Item 

   17  Route Yes  Yes Item 

   18  Structure ID   Yes Item 

   19  Unique Reference   No Item 

   20  Workflow Reference ID   No Item 

   21  Checked In By User   No Version 

   22  Checkin Date   No Version 

   23  Comment - Version   No Version 

   24  File Name - Version   No Version 

   25  Release Level   No Version 

 Project Documentation       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  KDOT Project Number   Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  Contract Number   Yes Item 

   7  County Yes  Yes Item 

   8  District-Area-Subarea Yes  No Item 

   9  Docket or Case Number   No Item 

   10  Federal Project Number   No Item 

   11  Fiscal Year   No Item 

   12  Keyword   Yes Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   13  Media Location   No Item 

   14  Reference Date   No Item 

   15  Reference Name   Yes Item 

   16  Reference Number   No Item 

   17  Revision Level   No Item 

   18  Route Yes  Yes Item 

   19  Salvage ID Number   No Item 

   20  SSN/FEIN   No Item 

   21  Structure ID   Yes Item 

   22  Subtitle 1   No Item 

   23  Subtitle 2   No Item 

   24  Unique Reference   No Item 

   25  Workflow Reference ID   No Item 

   26  Checked In By User   No Version 

   27  Checkin Date   No Version 

   28  Comment - Version   No Version 

   29  File Name - Version   No Version 

   30  Release Level   No Version 

 Reference Material       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  City Yes  No Item 

   4  Comment   No Item 

   5  Contract Number   Yes Item 

   6  County Yes  Yes Item 

   7  District-Area-Subarea Yes  No Item 

   8  Docket or Case Number   No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   9  Federal Project Number   No Item 

   10  Fiscal Year   No Item 

   11  KDOT Project Number   No Item 

   12  Keyword   Yes Item 

   13  Media Location   No Item 

   14  Reference Date   No Item 

   15  Reference Name   Yes Item 

   16  Reference Number   No Item 

   17  Revision Level   No Item 

   18  Subtitle 1   No Item 

   19  Subtitle 2   No Item 

   20  Unique Reference   No Item 

   21  Workflow Reference ID   No Item 

   22  Checked In By User   No Version 

   23  Checkin Date   No Version 

   24  Comment - Version   No Version 

   25  File Name - Version   No Version 

   26  Release Level   No Version 

 ROW File       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Comment   No Item 

   4  County Yes  Yes Item 

   5  Fiscal Year   No Item 

   6  KDOT Project Number   No Item 

   7  Media Location   No Item 

   8  Reference Name   Yes Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   9  Reference Number   No Item 

   10  Route Yes  Yes Item 

   11  Subtitle 1   No Item 

   12  Subtitle 2   No Item 

   13  Unique Reference   No Item 

   14  Workflow Reference ID   No Item 

   15  Checked In By User   No Version 

   16  Checkin Date   No Version 

   17  Comment - Version   No Version 

   18  File Name - Version   No Version 

   19  Release Level   No Version 

 Technical Data       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  City Yes  No Item 

   4  Comment   No Item 

   5  Contract Number   Yes Item 

   6  County Yes  Yes Item 

   7  District-Area-Subarea Yes  No Item 

   8  Docket or Case Number   No Item 

   9  Federal Project Number   No Item 

   10  Fiscal Year   No Item 

   11  Inspection Type Yes  No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  Media Location   No Item 

   15  Reference Date   No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
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Index 
Type 

   16  Reference Name   Yes Item 

   17  Reference Number   No Item 

   18  Route Yes  Yes Item 

   19  Structure ID   Yes Item 

   20  Subtitle 1   No Item 

   21  Subtitle 2   No Item 

   22  Unique Reference   No Item 

   23  Workflow Reference ID   No Item 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  Comment - Version   No Version 

   27  File Name - Version   No Version 

   28  Release Level   No Version 

 Work Request       

   1  Title   Yes No Item 

   2  Document Subtype Yes  Yes No Item 

   3  Reference Name   Yes Yes Item 

   4  Comment   No Item 

   5  District-Area-Subarea Yes  No Item 

   6  Federal Project Number   No Item 

   7  Fiscal Year   No Item 

   8  KDOT Project Number   No Item 

   9  Keyword   Yes Item 

   10  Media Location   No Item 

   11  Reference Date   No Item 

   12  Reference Number   No Item 

   13  Subtitle 1   No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   14  Subtitle 2   No Item 

   15  Unique Reference   No Item 

   16  County Yes  Yes Item 

   17  Route Yes  Yes Item 

   18  Workflow Reference ID   No Item 

   19  Checked In By User   No Version 

   20  Checkin Date   No Version 

   21  Comment - Version   No Version 

   22  File Name - Version   No Version 

   23  Release Level   No Version 

        

MVA Accident Report       

   1  Title   Yes No Item 

   2  Comment   No Item 

   3  Accident Number   Yes No Item 

   4  Accident Date   No Item 

   5  Accident Location Yes  No Item 

   6  Reporting Severity Yes  No Item 

   7  Accident Type Yes  No Item 

   8  Accident Year   No Item 

   9  City Yes  No Item 

   10  Co_MP   No Item 

   11  Collision Type  CollisionType  No Item 

   12  Construction Zone Yes  No Item 

   13  County Yes  No Item 

   14  Drivers License Number   Yes Item 

   15  First Name   Yes Item 
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Library Document Class 
Order Property 

Controlled 
List 
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Multi-
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Index 
Type 

   16  Fixed Object Type Yes  No Item 

   17  KDOT District   No Item 

   18  KDOT Property Damaged   No Item 

   19  Keyword   Yes Item 

   20  Large Vehicle Type Yes  Yes Item 

   21  Last Name   Yes Item 

   22  Local Case Number   No Item 

   23  On Road   No Item 

   24  Release Level   No Item 

   25  Reporting Agency   No Item 

   26  Route Code   No Item 

   27  VIN   Yes Item 

   28 
 KDOT Property Damaged 
Name   Yes Item 

   29  DEL_DUP   No Item 

   30  Checked In By User   No Version 

   31  Checkin Date   No Version 

   32  Comment - Version   No Version 

   33  File Name - Version   No Version 

 Accident Report XML       

   1  Title   Yes No Item 

   2  Comment   No Item 

   3  Accident Number   Yes No Item 

   4  Accident Date   No Item 

   5  Accident Location Yes  No Item 

   6  Reporting Severity Yes  No Item 

   7  Accident Type Yes  No Item 

   8  Accident Year   No Item 
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Order Property 

Controlled 
List 
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Index 
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   9  City Yes  No Item 

   10  Co_MP   No Item 

   11  Collision Type Yes  No Item 

   12  Construction Zone   No Item 

   13  County Yes  No Item 

   14  Drivers License Number   Yes Item 

   15  First Name   Yes Item 

   16  Fixed Object Type Yes  No Item 

   17  KDOT District   No Item 

   18  KDOT Property Damaged   No Item 

   19  Keyword   Yes Item 

   20  Large Vehicle Type Yes  Yes Item 

   21  Last Name   Yes Item 

   22  Local Case Number   No Item 

   23  On Road   No Item 

   24  Release Level   No Item 

   25  Reporting Agency   No Item 

   26  Route Code   No Item 

   27  VIN   Yes Item 

   28 
 KDOT Property Damaged 
Name   Yes Item 

   29  DEL_DUP   No Item 

   30  Checked In By User   No Version 

   31  Checkin Date   No Version 

   32  Comment - Version   No Version 

   33  File Name - Version   No Version 

        

PersonnelLib Employee File       
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   1  Document Subtype Yes  Yes No Item 

   2  Title   No Item 

   3  Subtitle   No Item 

   4  Effective Date   No Item 

   5  Employee Name   No Item 

   6  Reference Date   No Item 

   7  SHARP Employee ID   No Item 

   8  SSN   No Item 

   9  Workflow Reference ID   No Item 

   10  vEffective Date   No Version 

   11  vReference Date   No Version 

 EmploymentEligVer File       

   1  Document Subtype   Yes No Item 

   2  Title   Yes No Item 

   3  SSN   Yes No Item 

   4  Employee Name   Yes No Item 

   5  SHARP Employee ID   Yes No Item 

   6  Reference Date   Yes No Item 

 Medical File       

   1  Document Subtype Yes  Yes No Item 

   2  Title   No Item 

   3  Subtitle   No Item 

   4  Effective Date   No Item 

   5  Employee Name   No Item 

   6  Reference Date   No Item 

   7  SHARP Employee ID   No Item 

   8  SSN   No Item 
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Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   9  Workflow Reference ID   No Item 

   10  vEffective Date   No Version 

   11  vReference Date   No Version 

 Timesheet File       

   1  Document Subtype Yes  Yes No Item 

   2  Title   Yes No Item 

   3  Effective Date   Yes No Item 

   4  Employee Name   Yes No Item 

   5  Reference Date   Yes No Item 

   6  SHARP Employee ID   Yes No Item 

   7  Subtitle   No Item 

   8  Workflow Reference ID   No Item 

        

ProjectDocs 
05 Construction and 
Maintenance       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 
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   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 06 Bridge Office       

   1  Route Yes  No Item 

   2  County Yes  Yes No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Bridge Number   Yes Item 

   7  Document Type Yes  Yes No Item 

   8  Title   Yes No Item 

   9  File Source Yes  Yes No Item 

   10  Official Record Yes  Yes No Item 

   11  Comment   No Item 

   12  City Yes  No Item 

   13  District-Area-Subarea Yes  No Item 
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   14  Fiscal Year   No Item 

   15  Keyword   Yes Item 

   16  Project Name   No Item 

   17  Reference Date   No Item 

   18  Reference Number   No Item 

   19  Web Application   No Item 

   20  Workflow ID   No Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 06 Contracts       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 
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   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

        

 06 Coordinating       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 
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   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 06 Environmental Services       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 
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   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 06 Road Office       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 



 
 

Event ID: EVT0002245 
Page 88 

 

Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 07 Chief Counsel       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 
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   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 09 Geology Section       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 
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   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 09 Geotechnical Unit       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 
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   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 12 Transportation Planning       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 
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   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 14 Right of Way       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 
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   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 16 Program Management       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 

   12  District-Area-Subarea Yes  No Item 
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   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Status Yes  No Item 

   19  Web Application   No Item 

   20  Workflow ID   No Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Bridge Number   Yes Item 

   24  Comment - Version   No Version 

   25  Checked In By User   No Version 

   26  Checkin Date   No Version 

   27  File Name - Version   No Version 

 17 Local Projects       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 
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   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 20 Fiscal Services       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 
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   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 23 Traffic Engineering       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 
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   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 District 1       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 



 
 

Event ID: EVT0002245 
Page 98 

 

Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 District 2       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 
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   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 District 3       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 
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   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 District 4       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 
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   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 District 5       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 
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   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 District 6       

   1  Route Yes  No Item 

   2  County Yes  No Item 

   3  Project Jurisdiction Yes  Yes No Item 

   4  Project Serial Number   Yes No Item 

   5  Project Stage Yes  Yes No Item 

   6  Document Type Yes  Yes No Item 

   7  Title   Yes No Item 

   8  File Source Yes  Yes No Item 

   9  Official Record Yes  Yes No Item 

   10  Comment   No Item 

   11  City Yes  No Item 
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   12  District-Area-Subarea Yes  No Item 

   13  Fiscal Year   No Item 

   14  Keyword   Yes Item 

   15  Project Name   No Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Web Application   No Item 

   19  Workflow ID   No Item 

   20  Bridge Number   Yes Item 

   21  NBIP   Yes Item 

   22  Structure ID   Yes Item 

   23  Comment - Version   No Version 

   24  Checked In By User   No Version 

   25  Checkin Date   No Version 

   26  File Name - Version   No Version 

 Help       

   1  Title   Yes No Item 

   2  Comment   No Item 

   3  File Source Yes  No Item 

   4  Comment - Version   No Version 

   5  Checked In By User   No Version 

   6  Checkin Date   No Version 

   7  File Name - Version   No Version 

        

PublicDocs 06-Design       

   1  Title   Yes No Item 

   2  Published Yes  Yes No Item 
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   3  Web Application Yes  Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  County Yes  Yes Item 

   7  Custom1   No Item 

   8  Custom2   No Item 

   9  Custom3   No Item 

   10  Custom4   No Item 

   11  Document Type Yes  No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  MV Custom1   Yes Item 

   15  MV Custom2   Yes Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Region Yes  No Item 

   19  Route Yes  Yes Item 

   20  Year   No Item 

   21  Comment - Version   No Version 

 09-Materials and Research       

   1  Title   Yes No Item 

   2  Published Yes  Yes No Item 

   3  Web Application Yes  Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  County Yes  Yes Item 

   7  Custom1   No Item 



 
 

Event ID: EVT0002245 
Page 105 

 

Library Document Class 
Order Property 

Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   8  Custom2   No Item 

   9  Custom3   No Item 

   10  Custom4   No Item 

   11  Document Type Yes  No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  MV Custom1   Yes Item 

   15  MV Custom2   Yes Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Region Yes  No Item 

   19  Route Yes  Yes Item 

   20  Year   No Item 

   21  Comment - Version   No Version 

 10-Personnel Services       

   1  Title   Yes No Item 

   2  Published Yes  Yes No Item 

   3  Web Application Yes  Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  County Yes  Yes Item 

   7  Custom1   No Item 

   8  Custom2   No Item 

   9  Custom3   No Item 

   10  Custom4   No Item 

   11  Document Type   No Item 

   12  KDOT Project Number   No Item 
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   13  Keyword   Yes Item 

   14  MV Custom1   Yes Item 

   15  MV Custom2   Yes Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Region Yes  No Item 

   19  Route Yes  Yes Item 

   20  Year   No Item 

   21  Comment - Version   No Version 

 11-Management and Budget       

   1  Title   Yes No Item 

   2  Published Yes  Yes No Item 

   3  Web Application Yes  Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  County Yes  Yes Item 

   7  Custom1   No Item 

   8  Custom2   No Item 

   9  Custom3   No Item 

   10  Custom4   No Item 

   11  Document Type   No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  MV Custom1   Yes Item 

   15  MV Custom2   Yes Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 
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   18  Region Yes  No Item 

   19  Route Yes  Yes Item 

   20  Year   No Item 

   21  Comment - Version   No Version 

 12-Transportation Planning       

   1  Title   Yes No Item 

   2  Published Yes  Yes No Item 

   3  Web Application Yes  Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  County Yes  Yes Item 

   7  Custom1   No Item 

   8  Custom2   No Item 

   9  Custom3   No Item 

   10  Custom4   No Item 

   11  Document Type   No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  MV Custom1   Yes Item 

   15  MV Custom2   Yes Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Region Yes  No Item 

   19  Route Yes  Yes Item 

   20  Year   No Item 

   21  Comment - Version   No Version 

 14-Right of Way       
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   1  Title   Yes No Item 

   2  Published Yes  Yes No Item 

   3  Web Application Yes  Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  County Yes  Yes Item 

   7  Custom1   No Item 

   8  Custom2   No Item 

   9  Custom3   No Item 

   10  Custom4   No Item 

   11  Document Type Yes  No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  MV Custom1   Yes Item 

   15  MV Custom2   Yes Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Region Yes  No Item 

   19  Route Yes  Yes Item 

   20  Year   No Item 

   21  Comment - Version   No Version 

 17-Local Projects       

   1  Title   Yes No Item 

   2  Published Yes  Yes No Item 

   3  Web Application Yes  Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 
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Library Document Class 
Order Property 

Controlled 
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Multi-
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Index 
Type 

   6  County Yes  Yes Item 

   7  Custom1   No Item 

   8  Custom2   No Item 

   9  Custom3   No Item 

   10  Custom4   No Item 

   11  Document Type Yes  No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  MV Custom1   Yes Item 

   15  MV Custom2   Yes Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Region Yes  No Item 

   19  Route Yes  Yes Item 

   20  Year   No Item 

   21  Comment - Version   No Version 

 22-Computer Services       

   1  Title   Yes No Item 

   2  Published Yes  Yes No Item 

   3  Web Application Yes  Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  County Yes  Yes Item 

   7  Custom1   No Item 

   8  Custom2   No Item 

   9  Custom3   No Item 

   10  Custom4   No Item 
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Order Property 

Controlled 
List 
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Multi-
Value 

Index 
Type 

   11  Document Type Yes  No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  MV Custom1   Yes Item 

   15  MV Custom2   Yes Item 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Region Yes  No Item 

   19  Route Yes  Yes Item 

   20  Year   No Item 

   21  Comment - Version   No Version 

 25-Public Involvement       

   1  Title   Yes No Item 

   2  Published Yes  Yes No Item 

   3  Web Application Yes  Yes No Item 

   4  City Yes  No Item 

   5  Comment   No Item 

   6  County Yes  Yes Item 

   7  Custom1   No Item 

   8  Custom2   No Item 

   9  Custom3   No Item 

   10  Custom4   No Item 

   11  Document Type Yes  No Item 

   12  KDOT Project Number   No Item 

   13  Keyword   Yes Item 

   14  MV Custom1   Yes Item 

   15  MV Custom2   Yes Item 
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Controlled 
List 

Req 
Multi-
Value 

Index 
Type 

   16  Reference Date   No Item 

   17  Reference Number   No Item 

   18  Region Yes  No Item 

   19  Route Yes  Yes Item 

   20  Year   No Item 

   21  Comment - Version   No Version 
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 Appendix F - Acronyms 
 

Acronyms 
 

Acronym Description 

.NET Not an acronym.  Software framework. 

ADA Americans with Disabilities Act 

BCS Bureau of Computer Services 

CITO Chief Information Technology Office 

COTS Commercial-Off-The-Shelf 

DMZ Refers to a perimeter network protected by firewalls. 

EPMO Kansas Enterprise Project Management Office 

ESOB Eisenhower State Office Building 

FEIN Federal Employer Identification Number 

GIS Geographic Information System 

GUI Graphical User Interface 

IE Internet Explorer 

IIS Internet Information Server 

ITEC Information Technology Executive Council 

JCIT Joint Committee on Information Technology 

JPG Joint Photographic Experts Group File Extension 

Kbps Kilobits Per Second 

KDOR Kansas Department of Revenue 

KDOT Kansas Department of Transportation 

KGATE Kansas GIS portal. 

KHP Kansas Highway Patrol 

KSA Kansas Statutes Annotated 

NBIP National Bridge Inspection Program   

OS Operating System 

PNC Procurement Negotiation Committee 

RFP Request for Proposal 

SAN Storage Area Network 

SQL Structured Query Language 

TCP/IP Transmission Control Protocol/Internet Protocol 

TIF Tagged Image File Format Extension 

U.S.C. United States Code 

VB Visual Basic 

VIN Vehicle Identification Number 

VLAN Virtual Local Area Network 

VPN Virtual Private Network 

XML Extensible Mark-Up Language 

 
 

 


